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Request for Proposals

Section 1: Background

1.1 Introduction

The existing Public Works Operations Center located at 399 S. 5% St., Central Point, consists of four (4) divisions. The
divisions are as follows, Water, Street/Storm, Fleet, and Parks. Divisions are split between two (2) properties consisting of
1.4 acres used by all divisions and 1.3 acres used mainly by Water division. In the near future the property occupied by the
Water Division will be changing divisions to our Recreational Division

City of Central Point has recently purchased property located at 235 S. Haskell St. with the intent of building a new Public
Works Operations Center. The new development will cover approximately 4.4 acres.

This request for proposals (RFP) for the City of Central Point Public Works Operations Center (the Project) invites responses
according to the requirements set forth in this RFP, including the format and content guidelines in Section 5 (a Proposal).
The City of Central Point (the City or Owner) will review and evaluate Proposals using a two-step, qualifications-based
selection process described in Section 6. At the completion of the evaluation process, the City will identify a top-ranked
design-builder and enter into negotiations for the award of the Progressive Design-Build Contract to that entity (See
Standard Form of Agreement between Owner and Design-Builder, A141-2014.)

The Project will be designed and constructed in two phases using the progressive design-build delivery method:

Phase One: Design-Builder to perform preconstruction services and develop with Owner’s input pricing-level design
documents and information such that the design-builder can prepare and provide a Design-Builder Proposal to be reviewed
and approved by the Owner.

Phase Two: If the Design-Builder’s Proposal prepared in Phase One is approved by the Owner, the Design-Builder will
complete design, permitting, construction, move-in and post-construction tasks, including operation and maintenance
manuals for the building systems and relevant performance testing.

This RFP is subject to revision via written addenda. Any addenda will be posted on the Owner’s website (not distributed
directly to potential Respondents). It is each Respondent’s responsibility to obtain and acknowledge receipt of all RFP
addenda prior to submitting its Proposal.

Owner may reject any or all Proposals or cancel the RFP in its sole discretion. In no circumstances will Owner be liable for
any costs incurred by any Respondent or any other party in developing or submitting a Proposal.

—-5-—
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1.2 RFP Organization

This RFP consists of seven sections and attachments:
Section 1: Background
Section 2: Project Overview
Section 3: Progressive Design-Build Services
Section 4: Procurement Process
Section 5: Proposal Submission Requirements
Section 6: Proposal Evaluation and Selection.
Section 7: Conditions for Respondents
Attachments: Draft Progressive Design-Build Contract.
Exhibit (A)
Exhibit (B)
Certification Statement
Site Map Location
1.3 Owner’s Objectives
The Owner’s objectives for delivery of the Project are described below:

Supply: Provide new buildings with related facilities and equipment that will meet current and future operational needs at
the best possible value to Owner.

Quality: Provide design and construction services to deliver a new building with related facilities and equipment of the
highest quality relative to Owner’s progressive design-build budget not to exceed $4.5 million.

Project Phasing and Informed Decision-making: Owner desires a sequential, phased approach from conception to
completion with appropriate Owner approvals at key milestones. Care should be taken to not duplicate any services and to
assure that all information is made available to allow the City to provide informed decisions.

Building Maintenance Cost: Minimize total project life-cycle cost. Owner desires low maintenance costs consistent with
the Project budget including Life Cycle Cost evaluation for each phase.

Schedule: The City is pursuing Progressive Design-Build procurement with the understanding that project design,
permitting and construction can be achieved in a shorter time period than other delivery methods. It is the City’s intent
that the Project be completed as soon as possible without any cost premiums associated with an accelerated schedule.

Risk: Achieve an optimal balance of risk allocation between the Owner and the design-builder.
Safety: Implement an effective safety program incorporating best industry practices.

Infrastructure: Costs are to include all necessary infra-structure to support the Project.

—6-
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By selecting the progressive design-build delivery method for the Project, the Owner is committed to working in close
collaboration with the design-builder during Phase One of the Project to develop the Project’s design, to achieve the Project
objectives and to obtain a mutually-agreeable GMP for delivery of the Project.

Section 2: Project Overview

2.1 Project Scope

The City of Central Point Public Works Operations Center will be located at 235 S. Haskell St. (see Attachment). The City has
conducted preliminary site concept investigations with different program scenarios and has decided to proceed with a new
Public Works Operations Center located on a 193,000 square foot site. Moving forward, the selected Design-Builder is
invited to pursue a site development scenario that best meets the overall project objectives. The City will not share
preliminary work as part of this proposal.

The Project will involve preparation of the site and the construction of new buildings. When it is complete, the Public Works
Operations Center will be home to the Central Point Public Works. The City has identified the following preliminary program
that will be finalized in initial programming discussions with the selected Design-Builder:

1) Provide (1) 5,000 square foot office complex. Single story or two story construction. If single story construction,
engineer foundation/slab for future two story growth. Office complex frontage to match existing neighborhood at
minimum.

2) One (1) 5,000 square foot warehouse, steel framed, steel sided on concrete slab, with a dividing wall centered. All
concrete to be engineered for heavy equipment use.

3) One (1) 7,500 square foot warehouse, steel framed, steel sided on concrete slab with two (2) dividing walls split
equally. Drive through bays. One (1) bay to be equipped with an oil changing pit for fleet maintenance operations. All
concrete to be engineered for heavy equipment use. (ALL WAREHOUSES TO BE ABLE TO BE ADDED ON TO FOR FUTURE
GROWTH)

4) Covered parking for equipment/vehicle. Steel framed, open sided, metal roof or solar paneled depending on rebates
and efficiency.

5) Vactor/Sweeper Decant and Large vehicle storage: Decant center needs to meet DEQ and all environmental
requirements. Vehicle storage bays will be of steel construction with three (3) fully enclosed large vehicle bays with
motorized doors.

6) Fueling station: Needs to conform with DEQ regulations. Preferred above ground. Diesel/Unleaded.

7) All concrete walkways.

8) All underground work required for project and storm water treatment swales.

9) All landscaping.

10) Fencing required for property. (PER T.0.D./MASTER PLAN).

11) All Pavement, striping.

12) Covered shed for rock, sand and cinder. Steel framed, steel sided. Height shall be tall enough to be able to use 10 yd.

dump truck and loader.

Surveillance/Cameras: Shall include all conduits, all necessary mounting hardware, and cameras. Entire perimeter and

inside fenced area shall be able to be monitored.

13
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2.2 Project Budget and Funding

The Progressive Design-build contract is not to exceed five (54.5) million dependent upon the outcomes of this solicitation.
The City has secured the capital needed to fund the Project. The Project funding method will be confirmed by the Owner
during Phase One.

-7
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2.3 Project Schedule

The City anticipates that the Progressive Design-Build Contract will be executed in May 2020. The City is pursuing the
Progressive Design-build delivery approach with the understanding that the overall schedule for the Project for design
through completion/move-in will be less than other delivery options.

Design-Build Contract Execution May 2020
Phase One August 2020
Phase Two October 2020
Construction Completion January 2022

Section 3: Progressive Design-Build Services

3.1 General

The design-builder will provide services in two distinct phases. Phase One services generally consist of preconstruction
services including project layout, preliminary engineering, and the design development required for preparation of a Project
GMP proposal and schedule. Phase Two services, if authorized by Owner in its sole discretion, generally encompass
completing the Project’s final design, construction, commissioning and transfer to City. Required permitting activities are
included in each Phase.

Phase One Service’s - Design Builder’s Proposal:

The Standard Form of Agreement Between Owner and Design-Builder, Work Prior to Execution of the Design-Build
Amendment describes the scope of work to be included in Phase One resulting in a Design-Builder’s Proposal shall include
but not be limited to the following:

Develop a Preliminary Design and Project execution plan to be approved by the Owner. Conduct a detailed programming
review and facilitate Owner’s identification of desired program with particular focus on considerations unique to public
works buildings that would affect project scope and budget. Develop the preliminary engineering information, land use and
building code analysis, geotechnical and similar due diligence investigations required for preparation of a matrix of
program, concept and budget options for a new Public Works Operations Center. Previous studies may be used if feasible.
Prepare a draft Phase Two Project Schedule including interim design and cost estimate milestones and review with City.
Provide a presentation to Owner of the matrix of site and building concept options and conceptual cost estimates for a new
Public Works Operations Center and facilitate Owner’s selection of a Preliminary Design. Identify infrastructure
improvements that can reasonably be incorporated into the plan. Perform additional due diligence inquiries as appropriate
to refine the Preliminary Design and associated cost estimate. ldentify project permitting requirements. Develop
Preliminary Design, schedule and cost estimating documents and include the supporting design documentation and open-
book cost information utilized for the Design-Builder’s Proposal from conception to completion, commissioning and move-
in. Participate in regular meetings with City and City’s consultants. Participate in up to three public meetings (City to be
responsible for coordination and facilitation)

-8-—
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Phase Two Services - Described as “Work Following Execution of the Design-Build Amendment”
including but not limited to:

Coordinate regular Phase Two meetings with City and City’s consultants. Prepare permit construction drawings and 90%
specifications for City review and approval prior to submittal. Complete all construction documents. Procure equipment
and subcontractors to construct the building per approved plans. Secure all necessary permits. Construct the Project.
Conduct startup, staff training, commissioning, and performance testing. Provide warranty coverage. Prepare O&M
Manuals. Coordinate; all relocation and move-in activities including space planning, telecom and IT coordination, FF&E
scoping and purchasing and physical office, materials and equipment moves from existing building. Accommodate owner
access and site visits during the course of construction as requested.

3.2 Roles and Responsibilities

Owner: The City of Central Point will cooperate with the design-builder and will fulfill its responsibilities in a timely manner
to facilitate the design-builder’s timely and efficient performance of services.

Review submissions and provide timely comments to Design-Builder: Provide information and provide (or engage design-
builder to perform) additional studies that may be necessary to complete the Project. Provide funding consistent with
approved Guaranteed Maximum Price. Provide access to the Project site and any necessary easements. Provide City
personnel and necessary data and inputs for Project startup and performance testing.

Design-builder: The design-builder will cooperate with the Owner and will provide in a timely manner the Phase One and
Phase Two services necessary to complete the Project scope specified in this RFP. Design builder responsibilities include:

Obtain all required land use and building permits required for construction and occupancy. Prepare design and construction
documents. Procure Project subcontractors and vendors. Supervise subcontractors and design-builder personnel. Maintain
site security. Conduct performance testing. Implement quality-management procedures. Implement Project health and
safety practices. Complete startup, commissioning, and move-in coordination.

Section 4: Procurement Process

4.1 Acknowledgement of RFP

Each potential Respondent should provide the Owner, within ten days of receipt of this RFP, an acknowledgement that it
has received the RFP and is a potential Respondent. Such acknowledgement shall identify and provide full contact
information for the Respondent Contact, who shall be the Respondent’s single point of contact for the receipt of any future
documents, notices and addenda associated with this RFP. Such acknowledgement must be electronically transmitted to
the Owner Contact.

4.2 Communications and Owner Contact

On behalf of the Owner, Troy Tibbets (Owner Contact) will act as the sole point of contact for this RFP and shall administer
the RFP process. All communications shall be submitted in writing, by fax, or by email, and shall specifically reference this
RFP. All questions or comments should be electronically directed to the Owner Contact as follows:

troy.tibbets@centralpointoregon.gov

—9-
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No oral communications from the Owner Contact or other individual is binding, as is no writing that is not contained in an
addendum to the RFP. With the exception of the Owner Contact or designee, a Respondent or a potential Respondent may
not contact Owner’s staff, elected officials or any other public official concerning the Project during the procurement
process. A violation of this provision may result in disqualification of Respondent.

4.3 Procurement Schedule
The current procurement schedule is as follows:

e Issue RFP: March 16", 2020.

e Mandatory pre-proposal meeting: March 24", 2020.

e Deadline for questions: March 31, 2020.

e Last addendum: April 3, 2020. Submit Proposal: April 10t 2020.
e Interviews: April 14" —16™, 2020

e Respondent notifications April 20", 2020.

e Complete Phase One Fee Negotiation May 5%, 2020

e Council Approval of Contract: May 14", 2020.

4.4 Mandatory Pre-Proposal Meeting and Site Tour

Owner will conduct a pre-proposal meeting for those interested in responding to the RFP. Attendance at this meeting is
mandatory. The meeting will be held at 235 S. Haskell St., Central Point on March 24", 2020 starting at 10:00 PST. At this
meeting, Owner will offer information about the Project and the procurement process. Those who attend the pre-proposal
meeting will have the opportunity to tour the Project site to familiarize themselves with site conditions and constraints.

Section 5: Proposals Submission Requirements

5.1 Submittal Place and Deadline

Five bound paper document copies (one original and four copies), as well as one electronic version of the Proposal on
USB/thumb drive in PDF format, must be received by the Proposal deadline of April 10%", 2020, at 4 pm PST addressed to:

City of Central Point
Attention: Troy Tibbets
140S. 37 st

Central Point, OR 97502

Each Respondent assumes full responsibility for timely delivery of its Proposal at the required location. Any Proposal
received after the submittal deadline will be deemed non-responsive and returned. The packaging containing the Proposal
must state “Proposal for Public Works Operations Center Enclosed” on its face.

5.2 Submission Format

The Proposal must not exceed 40 total pages, excluding the transmittal letter, index or table of contents, front and back
covers, title pages/separation tabs, and appendices.

-10-
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5.3 Submission Content
The Proposal must include the following information in the order listed:

e  Transmittal Letter Part 1

e  Executive Summary Part 2

e  Design-Builder Profile Part 3

e  Project Team Part 4

e Experience Part 5

e  Project Approach and Preliminary Budget Proposal
e Resumes

e  Proposal Certification

e  Design Build Agreement Markup

5.3.1 Transmittal Letter

Respondents must submit a transmittal letter (maximum two pages) on the Respondent’s letterhead. It must be signed by a
representative of the Respondent who is authorized to sign and to commit the Respondent to the obligations contained in
the Proposal. The transmittal letter must include the name, address, phone number and e-mail address for the Respondent
Contact and must specify who would be the design-builder’s signatory to any contract documents executed with the
Owner.

5.3.2 Part 1 — Executive Summary

The executive summary (maximum three pages) must include a concise overview of the key elements of the Proposal and
must summarize and refer to information in the Proposal concerning satisfaction of the Minimum Qualifications
Requirements. The executive summary shall not be used to convey additional information not provided elsewhere in the
Proposal.

5.3.3 Part 2 — Design-Builder Profile

Part 2 of the Proposal must contain a detailed and complete description of the design-builder’s organizational structure.
Information concerning Key Personnel and other firms that may be included on the Project Team, such as subconsultants
and subcontractors, should be provided in Part 3 of the Proposal. The design-builder Profile must include at least the
following information:

e General: Provide general information about the design-builder, such as lines of business and service offerings,
locations of home and other offices, number of employees (professional and non-professional), years in business,
and evidence of required licenses.

e  Legal structure: Identify whether the design-builder is organized as a corporation, limited liability company (LLC),
general partnership, joint venture, limited partnership, or other form of legal entity. As applicable, identify the
owners of the design-builder (e.g., shareholders, members, partners, and the like) who hold an interest of ten
percent or more.

e Project office location: Identify where the design-builder intends to maintain its project office(s) and where the
majority of the design work will be performed.

The Proposal must provide the following additional information pertaining to factors or events that have the potential to
adversely impact the design-builder’s ability to perform its contractual commitments.

-11-
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e Material adverse changes in financial position: Describe any material historical, existing or anticipated changes in
financial position, including mergers, acquisitions, takeovers, joint ventures, bankruptcies, divestitures, or any
material changes in the mode of conducting business.

e Legal proceedings and judgments: List and briefly describe any pending or past legal proceedings and judgments,
or any contingent liability that could adversely affect the financial position of design-builder or affect design-
builder’s ability to perform contractual commitments to Owner. If no such proceedings or judgments are listed,
provide a sworn statement to that effect.

e Completion of contracts: Has the design-builder failed to complete any contract, or has any contract been
terminated due to alleged poor performance or default within the past 10 years? If so, describe the circumstances.

e Violation of laws: Has the design-builder been convicted of any criminal conduct or been found in violation of any
federal, state, or local statute, regulation, or court order concerning antitrust, public contracting, employment
discrimination or prevailing wages within the past 10 years? If so, describe the circumstances.

e Debarred from bidding: With respect to public contracts in any state or federal jurisdiction, has the design-builder
been disqualified or debarred within the past 10 years, or investigated for same, or is it currently under
investigation or the subject of a complaint for disqualification or debarment concerning any public contract? If so,
describe the relevant facts, the outcome of complaint or investigation and the design-builder’s response.

e  Bankruptcy: Within the last 10 years, has the design-builder filed a bankruptcy action, filed for reorganization,
made a general assignment of assets for the benefit of creditors, or had an action for insolvency instituted against
it? If so, design-builder must detail the filing dates, jurisdictions, type of action, ultimate resolution, and dates of
judgment or dismissal, if applicable.

e Liens and Surety Claims: In the last 10 years, have there been any liens or surety claims against design-builder on
any contracts that have been performed or are in the course of being performed? If so, please identify the project
and explain the nature of the claims and their resolution or status.

e Termination of Bonding/Insurance Coverage: In the last 10 years, has a surety or insurance company terminated
design-builder’s surety and/or insurance coverage due to excessive claims history and/or nonpayment of
premiums? If so, please indicate the surety/insurance company involved and describe the type of bond/insurance
that was terminated.

e Bonding Capacity: What is the design-builder’s bonding capacity, both in the aggregate and on a per-project
basis?

If any of the above questions are answered in a manner that indicates that any of these unfavorable factors or
events are present, it is the Respondent’s responsibility to:

(1) describe in detail the unfavorable factor or event.

(2) provide sufficient information to demonstrate that the unfavorable factor or event will not adversely impact
the design-builder’s ability to perform its contractual commitments.

e Payment and performance bonds: A letter from the design-builder’s surety must be provided to verify the
availability of a design-build bond of at least $4.5 million for this Project. The surety must be authorized by law to
do business in Oregon.

e Insurance: Upon notification as the highest-rank respondent, a letter or Certificate of Insurance from the Design
Builder’s insurance company must be provided stating its ability to acquire and provide the minimum limits for the
required insurance as identified in Attachments.

City, their officials and employees, must be named as additional insured and/or Owner Protective Liability and show proof
of coverage on the Certificate of Liability via endorsement or policy language. The insurer(s) waive their rights of
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J:\Data\CPT\1015-093\1015-093\Operations Center\PW Operations Center Updated 3-10-20.docx 3/11/2012:57 PM
Request for Proposals



subrogation in favor of the City, their officials, employees, agent and consultants for Workers’ Compensation and General
Liability.

5.3.4 Part 3 — Project Team

The composition, organization and management of the Project Team must be described in two separate subsections.
Design-builder/other firms

Identify other firms (such as key subcontractors and subconsultants) included on the Project Team along with the design-
builder, and describe the scope of the design-builder’s and each firm’s services and responsibilities during Phase One and
Phase Two of the Project. The firm(s) serving as the Designer and the Builder must be clearly identified as well as the
contractual relationships among entities.

Provide Phase One and Phase Two organizational charts showing the reporting relationships and responsibilities of the
design-builder and any other firms and describe the design-builder’s approach to the management of such firms.

Key Personnel

Identify all Key Personnel (and their firm affiliations) on the Project Team and describe their specific responsibilities during
Phase One and Phase Two of the Project. Identify individual(s) serving as the primary contact for contract negotiations and
day-to-day communications with the City. The following Key individuals must be named and with individuals preferred that
meet the criteria set out below:

e Design Builder Team Lead: 15 total years of experience on municipal projects of similar size and complexity. Must
have designed at least two facilities of a similar size, type and complexity

e Design Manager: 15 total years of experience on municipal projects of similar size and complexity. Must have
designed at least two facilities of a similar size, type and complexity

e Construction Manager: 15 years of experience on municipal projects of similar size and complexity. Must have
overseen at least 2 facilities of a similar size, type and complexity

e Other Key Staff: Other key staff as determined by Design Builder

Provide Phase One and Phase Two organizational charts showing the reporting relationships and responsibilities of all Key
Personnel (along with their firm affiliations).

Describe the design-builder’s Key Personnel, their roles and management responsibilities.

Indicate the commitment and level of effort of all Key Personnel in terms of estimated hours per month during each Major
Task (Agreement negotiations, design, permit, construction, move-in) of the Project.

Provide resumes for all Key Personnel in Proposal Appendix. Resumes must be limited to one page per individual and
include:

Proposed role in the project academic and professional qualifications, Professional registration (as applicable) Experience as
it relates to the Project and to the individual’s specified role on the Project

Any subsequent change in the firms or Key Personnel included in the Proposal would require Owner approval.
5.3.5 Part 4 — Experience

The Proposal must describe the performance history and experience of the Project Team on similar projects and provide
information concerning safety.

—-13 -
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Reference Projects

The Respondent shall submit descriptions of up to ten reference projects (maximum 1 page each project) to demonstrate
relevant experience in the following areas:

Design of Public Buildings (submit up to 3 projects completed within the last 7 years) Oregon Experience is preferred
Projects should be municipal facilities preference given for projects involving similar scope to the proposed project

Design-Build of Public Buildings (submit up to 3 projects completed within the last 7 years) Oregon experience is desired
Progressive design-build project experience preferred Projects must be for public building facilities Desired Construction
value for these projects is $2.5 million or larger

Each project description shall contain at least the following:

e Name of owner:

e  Project delivery method (Progressive Design-Build, Design-Build, CMGC, other):
e Role of respondent:

e Contract value:

e Year started and year completed:

e Description of the project showing relevance to this Project:

e Name of firms and Key Personnel that participated in project:

Project References

From the projects listed above, provide a total of 3 client references, with name, title, phone and email. Design-build
projects where the Respondent was in a prime role or joint venture role with at least a 50% equity stake are preferred.

Safety:

Provide a summary description of the design-builder’s corporate construction safety program. The following safety records
are to be provided for the design-builder/contractor for the current and past five years:

The experience modification rate (EMR) calculated by the National Council on Compensation Insurance or similar rating
bureau.

The days-away-from-work injury incidence rate:

A day-away-from-work injury is an injury that prevents an employee from returning to his or her next regularly scheduled
shift. The incidence rate is calculated by multiplying the number of days-away-from work injuries for the particular year by
200,000 and then dividing the product by the person-hours worked for that year

State and federal OSHA history including citations and violations:
5.3.6 Part 5 — Project Approach and Conceptual Design-Build Budget

Provide a conceptual description (maximum eight pages) of the design-builder’s approach for managing and performing its
services during Phase One and Phase Two of the Project. The following items should be addressed:

e Discuss how a collaborative relationship with the Owner will be established for Phase One.

—-14-
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e  Describe the process and schedule for design phases, developing the Design-Builder’s Proposal, permitting,
procurement, construction, move-in and closeout processes including City involvement in design decisions and
community engagement.

e Describe all anticipated City and/or third-party responsibilities for design comments and approvals, permitting,
inspections, furniture/fixtures/equipment design, procurement and installation, telecommunications and data
design and installation, and any other procurement associated with preparing the facility for full operations not
otherwise provided by the Design-Builder.

e Describe the Design-Builder’s process and milestones for evaluating the Design-Build Budget, design alternatives,
risk assessment and mitigation, value engineering, life cycle costs, constructability, prequalifying subcontractors in
preparation of the Design-Builder’s Proposal and subsequent final design and construction of the Project.

e Describe the Project specific quality plan.

e Provide a Concept Design Plan including the items discussed in 2.1 Project Scope. This plan will be evaluated to get
an understanding of the team’s approach towards laying out a Public Works Facility.

e The City’s stated Design-Build Budget is not to exceed $4.5 million. Identify whether the Respondent considers this
to be an achievable budget given the scope of Design-Build services identified in this RFP and schedule proposed
by Respondent.

e Describe what, if any, program or schedule changes the Respondent would propose the City consider in order to
achieve the desired services within the Design-Build Budget.

5.3.7 Design-Build Agreement Markup

The Proposal must include in Proposal a detailed markup of the draft Design-Build Agreement (including draft exhibits),
setting forth any and all revisions requested by the Respondent. Although it is likely that the Owner will undertake
negotiations regarding the Progressive Design-Build Contract, the Progressive Design-Build Contract Markup will be treated
as a de facto offer that the Owner may accept as is, resulting in a binding contract between the design-builder and Owner
without further negotiations or revision.

Respondents Proposal must describe the significant revisions included in the Respondents Progressive Design-Build
Contract markup and explain the rationale and the associated benefits. Respondents are encouraged to suggest revisions
that would more efficiently allocate risk, improve the parties’ understanding of risk allocation, and improve clarity of any
terms of the draft Progressive Design-Build Contract where ambiguities or uncertainties may arise in their application or
interpretation.

The Owner is not obligated to accept any of the requested exceptions, modifications, additions, etc. submitted by the
Respondent in the Progressive Design-Build Contract Markup when negotiating and finalizing the Progressive Design-Build
Contract. Furthermore, the Owner may request additional revisions during negotiations and before finalizing the
Progressive Design-Build Contract.

Respondents are encouraged to carefully review RFP Attachment (Draft Design-Build Contract) and to submit written
guestions and comments by the deadline specified in Section 4. Based on its assessment of the comments submitted, the
Owner (at its sole discretion) may modify the draft Design-Build Agreement via addenda. The Owner expects that this
review and comment process will substantially reduce the need for extensive post-selection negotiation.
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Section 6: Proposal Evaluation and Selection

6.1 General

The Proposals will be reviewed and evaluated by the Owner’s selection committee according to the requirements and
criteria outlined in this Section 6. During the Proposal evaluation process, written questions or requests for clarifications
may be submitted to one or more Respondents regarding its Proposal or related matters. Failure to respond in a timely
manner to any such questions or requests may be grounds for elimination of the Respondent from further consideration. In
addition, the Owner in its sole discretion may require that all or a limited number of Respondents participate in interviews.

6.2 Responsiveness

Each Proposal will be reviewed to determine whether it is responsive to the RFP. Failure to comply with the requirements of
this RFP may result in rejection of the Proposal as non-responsive. At its sole discretion, however, the Owner may waive any
such failure to meet a requirement of this RFP and may request clarification or additional information to remedy a failure.

6.3 Qualification Requirements

Each responsive Proposal will be reviewed to determine whether it meets the Minimum Qualification Requirements
outlined in this subsection. At its sole discretion, the Owner may waive any failure to satisfy such requirements and may
request clarification or additional information to address any questions that may arise in this regard. Any Proposal that does
not satisfy all of the following Minimum Qualification Requirements may be rejected.

Performance bond: Ability of the design-builder to provide a design-build performance bond in the amount of $4.5
million. Offeror must provide a letter from their bonding company verifying bonding limit and certifying required bonds,
once the final cost is established, can be obtained.

Material adverse condition: The design-builder must not be subject to a material adverse condition, such as insufficient
liquidity, weak operating net income or cash flow, or excessive leverage, that gives rise to reasonable doubt concerning its
ability to continue to operate as an ongoing concern, to provide performance bonds or insurance, or to maintain sufficient
financial strength to undertake and successfully complete the Project and to mitigate/absorb Project risks.

Licensing and registration: The design-builder and each of its subcontractors must be licensed in Oregon for the type of
work to be performed. The Design Builder must include an architect/engineer registered in Oregon.

Each responsive Proposal will be reviewed to determine whether it meets the Desired Qualifications outlined
in this subsection.

Design experience: Within the past seven years, the Designer must have successfully completed the design of at least
three public facilities of similar size for clients in the United States.

Design-build experience: Within the past seven years, the design-builder must have successfully completed at least three
design-build projects of similar size, scope and complexity for clients in the United States.

Prior Experience: Design and construction firms and individuals that have a successful history of working together on
prior public/institutional building projects.

Safety record: The Builder must have achieved an experience modification rate (EMR) of not greater than 0.8 for the
current and each of the past two years.

6.4 Comparative Evaluation Criteria
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The selection committee will evaluate and rank the responsive written Proposals that satisfy the Minimum Qualifications
and identify a short-list of Respondents to be interviewed. Rankings will be established by applying the weighted
comparative evaluation criteria set forth below.

e Experience and capabilities, Design-builder firm/other firms, Key Personnel - 50%
e Team Organization, Risk Management and Safety - 10%
e  Project Approach - 40%

Score for interviews will be 100% and will be independent of the initial ranking of the written Proposals. The selection
committee will evaluate and rank the interviewees and recommend award to the City Council.

6.5 Selection

After the written evaluation process is complete, the Owner will notify each Respondent. The Owner will establish a short
list of highly-ranked Respondents for further discussions, requests for information and interviews in a form and manner
determined by Owner. The Owner reserves the right to select the top ranked Respondent for contract award on the basis of
that Respondent’s Progressive Design-Build Contract Markup or offer the top-ranked Respondent the opportunity to
negotiate the final terms of the Progressive Design-Build Contract. If the Owner determines in its sole discretion that it will
not reach an agreement with the top-ranked Respondent, the Owner may choose to either select or negotiate with the
next-ranked Respondent, may choose to establish or reestablish a short list of remaining highly ranked Respondents or may
choose to cancel the RFP.

Section 7: Conditions for Respondents

7.1 Owner Authority

The City of Central Point (Owner) is a Municipal Corporation in the State of Oregon. The Owner has an exemption in place
pursuant to ORS 279C.335 (2) permitting Owner to solicit proposals for a progressive design-build delivery for the Public
Works Operations Center.

7.2 Conflict of Interest

Laws mandate the public disclosure of certain information concerning persons doing business or seeking to do business
with the Owner, including affiliations and business and financial relationships such persons may have with Owner’s public
officials. Public contracts are awarded in accordance with certain processes and procedures, all of which are defined by
rules designed to prevent fraud, collusion, or unjust favoritism in the award of public contracts. Respondents must identify
in their Proposal any potential or actual conflicts of interest relative to Owner or its public officials. Examples include a
business or financial relationship with Owner or its public officials.

7.3 Proprietary Information

All materials submitted to the Owner become public property and are subject to the State of Oregon Public Records Act. If
the Proposal contains proprietary information that the Respondent does not want disclosed, each page containing such
information must be identified and marked “PROPRIETARY” at the time of submittal. Owner will, to the extent provided by
law, endeavor to protect such information from disclosure. In all instances, Owner will make the final decision as to what
information must be disclosed, however, lies with the City of Central Point. Failure to identify proprietary information will
result in all unmarked sections being deemed non-proprietary and subject to public disclosure in accordance with Oregon
law. Respondents may not mark entire Proposal as proprietary.
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7.4 Rights of the Owner

In connection with this procurement process, including the receipt and evaluation of Proposals and development of a short
list, Owner reserves to itself (at its sole discretion) all rights available to it under applicable law, including without limitation,
with or without cause and with or without notice, the right to: Cancel, withdraw, postpone, or extend this RFP, in whole or
in part, at any time, without incurring any obligations or liabilities. Modify the procurement schedule. Waive deficiencies,
informalities and irregularities in a Proposal and accept and review a nonconforming Proposal. Suspend and terminate the
procurement process or terminate evaluations of Proposals received. Permit corrections to any Proposal.

Hold meetings and interviews, and conduct discussions and correspondence, with one or more of the Respondents to seek
an improved understanding of any information contained in a Proposal. Seek or obtain, from any source, data that has the
potential to improve the understanding and evaluation of the Proposals. Seek clarification from any Respondent to fully
understand information provided in the Proposal and to help evaluate and rank the Respondents. Reject a Proposal
containing exceptions, additions, qualifications or conditions not called for in the RFP or otherwise not acceptable to the
Owner. Conduct an independent investigation of any information, including prior experience, whether or not identified in a
Proposal by contacting project references, accessing public information, contacting independent parties, or any other
means. Request for; additional information from a Respondent, during the evaluation of their proposal. Consider
unsolicited supplemental information (“Supplemental Technical Information”) and/or information supplied in response to a
separate request for information (“RFI”) concerning technical and other options that may reduce the cost of and/or
improve the performance of the project. Require Respondents selected for a Short list to evaluate and comment on any
Supplemental Technical Information.

7.5 Obligation to keep Project Team Intact

Respondents are advised that all firms and Key Personnel identified in the Proposal shall remain on the Project Team for the
duration of the procurement process and execution of the Project. (The anticipated dates for award of the Progressive
Design-Build Contract and for completion of the Project are set forth in Subsection 2.3 of this RFP.) If extraordinary
circumstances require a change, it must be submitted in writing to the Owner Contact, who, at his or her sole discretion,
will determine whether to authorize a change, recognizing that certain circumstances (such as termination or change of
employment) may occur that are beyond the design-builder’s control. Unauthorized changes to the Project Team at any
time during the procurement process may result in elimination of the Respondent from further consideration.

7.6 Addenda

If any revisions to the RFP or procurement process become necessary or desirable (at the Owner’s sole discretion), the
Owner may issue written addenda. The Owner will post notice of all addenda on the City website at the following address:
http://www.centralpointoregon.gov/publicworks/page/rfprfgbid-opportunities. It is Respondent’s responsibility to obtain
all addenda prior to submitting its Proposal.

Any protest to an Owner’s action in connection with this procurement must be filed in writing no later than seven days
following such action and must be in strict accordance with the Owner’s applicable procedures and with applicable law. For
any solicitation protest, Respondents must follow OAR 137049-0260. For any protest of contract award, Respondents must
follow OAR 137-049-0260.
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Certification Statement

The undersigned certifies that Respondent:

1. Has the authority and/or responsibility to submit a Proposal and to represent the entity in all phases of this Proposal
process.

2. Believes the information in its Proposal is true and accurate to the best of its knowledge.

3. Shall furnish for the Project all labor, materials, equipment, apparatus, appliances, tools, transportation, and other
facilities and services necessary to perform the Work in strict compliance with the Proposal and Contract Documents.

4. Understands any false statement may disqualify this Proposal from further consideration or be cause for contract
termination.

5. Has read, understands and agrees to be bound by all terms and conditions in the RFP.

6. Understands by submitting this Proposal, the undersigned certifies conformance to the applicable federal, state and local
laws, orders and regulations concerning equal employment opportunities. Proposer does not discriminate in its
employment practices with regard to race, age, religious affiliation, sex, disability, sexual orientation, or national origin.
Proposer has not and will not discriminate against a subcontractor in the awarding of a subcontract because the
subcontractor is: (a) a minority-owned, women-owned, or emerging small business enterprise certified under Oregon law;
or (b) a business enterprise that is owned or controlled by or that employs a disabled veteran, as defined in ORS 408.225.
All information and reports required by federal, state or local governments having responsibility for the enforcement of
such laws shall be supplied to the City upon request for purposes of investigation to ascertain compliance with such laws,
regulations, and orders.

7. Acknowledges Receipt of Addenda No's. through inclusive.
8. Prepared the Proposal independently from all other Proposers and without collusion, fraud, or other dishonesty.

9. Submitted the Proposal in response to the specific language contained in the RFP and its addenda, if any, and Proposer
has made no assumptions based upon either: (a) verbal statement or any written statements not contained in the RFP or
addenda: or (b) any previously issued RFP or solicitation document, if any.

Print name and title CCB#

Company
Date
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AIA Document Al41™ - 2014
Standard Form of Agreement Between Owner and Design-Builder

AGREEMENT made as of the « » day of « » in the year « »
(In words, indicate day, month and year.)

BETWEEN the Owner:

(Name, legal status, address and other information) ADDITIONS |AND DELETIONS:
The author of this document
has added information

« N » .
needed for its completion.

«» The author may also have

« » revised the text of the
original AIA standard form.

«» o
An Additions and Deletions

. . Report that notes added
and the Design-Builder: information as well as

(Name, legal status, address and other information) Tepigions to the standard
form text is available from
the author and should be

LN » reviewed.

« This document has important

«» legal consequences.

«» Consultation with an

attorney is encouraged with
for the following Project: giszi(cﬁfigaiznfompleuon
(Name, location and detailed description) . .
Consultation with an
attorney is also encouraged
«Public Works Operations Center» with\respect to
« » professional licensing
requirements in the
jurisdiction where the
Project As located.

«»

The Owner and Design-Builder agree as follows.

ELECTRONIC COPYING of any
portion of this AIA® Document
to another electronic file is
prohibited and constitutes a
violation of copyright laws
as set forth in the footer of
this document.
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TABLE OF ARTICLES

1 GENERAL PROVISIONS

2 COMPENSATION AND PROGRESS PAYMENTS

3 GENERAL REQUIREMENTS OF THE WORK OF THE DESIGN-BUILD CONTRACT
4 WORK PRIOR TO EXECUTION OF THE DESIGN-BUILD AMENDMENT

5 WORK FOLLOWING EXECUTION OF THE DESIGN-BUILD AMENDMENT

6 CHANGES IN THE WORK

7 OWNER'’S RESPONSIBILITIES

8 TIME

9 PAYMENT APPLICATIONS AND PROJECT COMPLETION
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A DESIGN-BUILD AMENDMENT
B INSURANCE AND BONDS
c SUSTAINABLE PROJECTS

ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Owner’s Criteria

This Agreement is based on the Owner’s Criteria set forth in this Section 1.1.

(Note the disposition for the following items by inserting the requested information or a statement such as “not
applicable” or “unknown at time of execution.” If the Owner intends to provide a set of design documents, and the
requested information is contained in the design documents, identify the design documents and’insert “see Owner’s
design documents” where appropriate.)

§ 1.1.1 The Owner’s program for the Project:
(Set forth the program, identify documentation in which the program is set forth, or state the manner in which the
program will be developed.)

«»

§ 1.1.2 The Owner’s design requirements for the Project and related documentation:
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(Identify below, or in an attached exhibit, the documentation that contains the Owner’s design requirements,
including any performance specifications for the Project.)

«»

§ 1.1.3 The Project’s physical characteristics:

(Identify or describe, if appropriate, size, location, dimensions, or other pertinent information, such as geotechnical
reports; site, boundary and topographic surveys, traffic and utility studies; availability of public and private utilities
and services, legal description of the site; etc.)

«»

§ 1.1.4 The Owner’s anticipated Sustainable Objective for the Project, if any:

(Identify the Owner’s Sustainable Objective for the Project such as Sustainability Certification, benefit to the
environment, enhancement to the health and well-being of building occupants, or improvement of energy efficiency.
If the Owner identifies a Sustainable Objective, incorporate AIA Document A141™-2014, Exhibit C, Sustainable
Projects, into this Agreement to define the terms, conditions and Work related to the Owner s Sustainable
Objective.)

«»

§ 1.1.5 Incentive programs the Owner intends to pursue for the Project, including those related to the Sustainable
Objective, and any deadlines for receiving the incentives that are dependent on, or related to, the Design-Builder’s
services, are as follows:

(Identify incentive programs the Owner intends to pursue for the Project and deadlines for submitting or applying
for the incentive programs.)

«»

§ 1.1.6 The Owner’s budget for the Work to be provided by the Design-Builder is set forth below:
(Provide total for Owner’s budget, and if known, a line item breakdown of costs.)

«»
§ 1.1.7 The Owner’s design and construction milestone dates:
A Design phase milestone dates:
« June 2020 »
.2 Submission of Design-Builder Proposal:
« August 2020 »
.3 Phased completion dates:
« October 2020 »
4 Substantial Completion date:
« January 2022 »
.5 Other milestone dates:
« N/A »

§ 1.1.8 The Owner requires the Design-Builder to retain the following Architect, Consultants and Contractors at the
Design-Builder’s cost:
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(List name, legal status, address and other information.)
.1 Architect
«»
.2 Consultants
«»
.3 Contractors
«»

§ 1.1.9 Additional Owner’s Criteria upon which the Agreement is based:
(Identify special characteristics or needs of the Project not identified elsewhere, such as historic preservation
requirements.)

«»

§ 1.1.10 The Design-Builder shall confirm that the information included in the Owner’s Criteria complies with
applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities.

§ 1.1.10.1 If the Owner’s Criteria conflicts with applicable laws, statutes, ordinances, codes, rules and regulations, or
lawful orders of public authorities, the Design-Builder shall notify the Owner of the conflict.

§ 1.1.11 If there is a change in the Owner’s Criteria, the Owner and the Design-Builder shall execute a Modification
in accordance with Article 6.

§ 1.1.12 If the Owner and Design-Builder intend to transmit Instruments of Service or any other information or
documentation in digital form, they shall endeavor to establish necessary protocols governing such transmissions.
Unless otherwise agreed, the parties will use AIA Document E203™-2013 to establish the protocols for the
development, use, transmission, and exchange of digital data and building information modeling.

§ 1.2 Project Team
§ 1.2.1 The Owner identifies the following representative in accordance with Section 7.1.1:
(List name, address and other information.)

«»
«»
«»
« »
«»
«»

§ 1.2.2 The persons or entities, in addition to the Owner’s representative, who are required to review the Design-
Builder’s Submittals are as follows:
(List name, address and other information.)

«»

§ 1.2.3 The Owner will retain the following consultants and separate contractors:
(List discipline, scope of work, and, if known, identify by name and address.)

«»

§ 1.2.4 The Design-Builder identifies the following representative in accordance with Section 3.1.2:
(List name, address and other information.)
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«»
«»
«»
« »
«»
«»

§ 1.2.5 Neither the Owner’s nor the Design-Builder’s representative shall be changed without ten days’ written
notice to the other party.

§ 1.3 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Section 14.3, the method of binding dispute
resolution shall be the following:

(Check the appropriate box. If the Owner and Design-Builder do not select a method of binding dispute resolution
below, or do not subsequently agree in writing to a binding dispute resolution other than litigation, Claims will be
resolved by litigation in a court of competent jurisdiction.)

[« »] Arbitration pursuant to Section 14.4

[« »] Litigation in a court of competent jurisdiction
[« »] Other: (Specify)

«»

§ 1.4 Definitions

§ 1.4.1 Design-Build Documents. The Design-Build Documents consist of this Agreement between Qwner and
Design-Builder and its attached Exhibits (hereinafter, the “Agreement”); other documents listed in this Agreement;
and Modifications issued after execution of this Agreement. A Modification is (1) a written ameéndment to the
Contract signed by both parties, including the Design-Build Amendment, (2) a Change Order, or (3) a Change
Directive.

§ 1.4.2 The Contract. The Design-Build Documents form the Contract. The Contract represents the entire and
integrated agreement between the parties and supersedes prior negotiations, representations or agreements, either
written or oral. The Contract may be amended or modified only by a Modification. The Design-Build/Documents
shall not be construed to create a contractual relationship of any kind between any persons or/entities other than the
Owner and the Design-Builder.

§ 1.4.3 The Work. The term “Work” means the design, construction and related services required to' fulfill the
Design-Builder’s obligations under the Design-Build Documents, whether completed or partially completed, and
includes all labor, materials, equipment and services provided or to be provided by the Design-Builder. The Work
may constitute the whole or a part of the Project.

§ 1.4.4 The Project. The Project is the total design and construction of which the Work performed-under the Design-
Build Documents may be the whole or a part, and may include design and construction by the Owner and by
separate contractors.

§ 1.4.5 Instruments of Service. Instruments of Service are representations, in any medium of ¢xpression now known
or later developed, of the tangible and intangible creative work performed by the Design-Builder, Contractor(s),
Architect, and Consultant(s) under their respective agreements. Instruments of Service may include, without
limitation, studies, surveys, models, sketches, drawings, specifications, digital models and other similar materials.

§ 1.4.6 Submittal. A Submittal is any submission to the Owner for review and approval demonstrating how the
Design-Builder proposes to conform to the Design-Build Documents for those portions of the Work for which the
Design-Build Documents require Submittals. Submittals include, but are not limited to, shop-drawings, product data,
and samples. Submittals are not Design-Build Documents unless incorporated into a Modification.
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§ 1.4.7 Owner. The Owner is the person or entity identified as such in the Agreement and is referred to throughout
the Design-Build Documents as if singular in number. The term “Owner” means the Owner or the Owner’s
authorized representative.

§ 1.4.8 Design-Builder. The Design-Builder is the person or entity identified as such in the Agreement and is referred
to throughout the Design-Build Documents as if singular in number. The term “Design-Builder” means the Design-
Builder or the Design-Builder’s authorized representative.

§ 1.4.9 Consultant. A Consultant is a person or entity providing professional services for the Design-Builder for all
or a portion of the Work, and is referred to throughout the Design-Build Documents as if singular in number. To the
extent required by the relevant jurisdiction, the Consultant shall be lawfully licensed to provide-the required
professional services.

§ 1.4.10 Architect. The Architect is a person or entity providing design services for the Design-Builder for all or a
portion of the Work, and is lawfully licensed to practice architecture in the applicable jurisdiction. The Architect is
referred to throughout the Design-Build Documents as if singular in number.

§ 1.4.11 Contractor. A Contractor is a person or entity performing all or a portion of the construction, required in
connection with the Work, for the Design-Builder. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor is referred to throughout the Design-Build Documents as if
singular in number and means a Contractor or an authorized representative of the Contractor.

§ 1.4.12 Confidential Information. Confidential Information is information containing confidential or business
proprietary information that is clearly marked as “confidential.”

§ 1.4.13 Contract Time. Unless otherwise provided, Contract Time is the period of time, including authorized
adjustments, as set forth in the Design-Build Amendment for Substantial Completion of the Work.

§ 1.4.14 Day. The term “day” as used in the Design-Build Documents shall mean calendar dayunless otherwise
specifically defined.

§ 1.4.15 Contract Sum. The Contract Sum is the amount to be paid to the Design-Builder for performance of the
Work after execution of the Design-Build Amendment, as identified in Article A.1 of the Design-Build Amendment.

ARTICLE2 COMPENSATION AND PROGRESS PAYMENTS

§ 2.1 Compensation for Work Performed Prior To Execution of Design-Build Amendment

§ 2.1.1 Unless otherwise agreed, payments for Work performed prior to Execution of the Design-Build Amendment
shall be made monthly. For the Design-Builder’s performance of Work prior to the execution of the' Design-Build
Amendment, the Owner shall compensate the Design-Builder as follows:

(Insert amount of, or basis for, compensation, including compensation for any Sustainability Services, or indicate
the exhibit in which the information is provided. If there will be a limit on the total amount of compensation for
Work performed prior to the execution of the Design-Build Amendment, state the amount of the limit.)

«»
§ 2.1.2 The hourly billing rates for services of the Design-Builder and the Design-Builder’s Architect, Consultants
and Contractors, if any, are set forth below.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)
«»
Individual or Position Rate
§ 2.1.3 Compensation for Reimbursable Expenses Prior To Execution of Design-Build Amendment
§ 2.1.3.1 Reimbursable Expenses are in addition to compensation set forth in Section 2.1.1 and 2.1.2 and include

expenses, directly related to the Project, incurred by the Design-Builder and the Design-Builder’s Architect,
Consultants, and Contractors, as follows:
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Transportation and authorized out-of-town travel and subsistence;

Dedicated data and communication services, teleconferences, Project web sites, and extranets;

Fees paid for securing approval of authorities having jurisdiction over the Project;

Printing, reproductions, plots, standard form documents;

Postage, handling and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;
Renderings, physical models, mock-ups, professional photography, and presentation materials
requested by the Owner;

All taxes levied on professional services and on reimbursable expenses; and

.9  Other Project-related expenditures, if authorized in advance by the Owner.

Nouurwiv=
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§ 2.1.3.2 For Reimbursable Expenses, the compensation shall be the expenses the Design-Builder and the Design-
Builder’s Architect, Consultants and Contractors incurred, plus an administrative fee of « » percent ( « » %) of the
expenses incurred.

§ 2.1.4 Payments to the Design-Builder Prior To Execution of Design-Build Amendment

§ 2.1.4.1 Payments are due and payable upon presentation of the Design-Builder’s invoice. Amounts unpaid « » ( «
» ) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Design-Builder.

(Insert rate of monthly or annual interest agreed upon.)

«» %« »

§ 2.1.4.2 Records of Reimbursable Expenses and services performed on the basis of hourly rates shall be available to
the Owner at mutually convenient times for a period of two years following execution of the Design-Build
Amendment or termination of this Agreement, whichever occurs first.

§ 2.2 Contract Sum and Payment for Work Performed After Execution of Design-Build Amendment
For the Design-Builder’s performance of the Work after execution of the Design-Build Amendment, the Owner
shall pay to the Design-Builder the Contract Sum in current funds as agreed in the Design-Build Amendment.

ARTICLE 3 GENERAL REQUIREMENTS OF THE WORK OF THE DESIGN-BUILD CONTRACT

§ 3.1 General

§ 3.1.1 The Design-Builder shall comply with any applicable licensing requirements in the jurisdiction where the
Project is located.

§ 3.1.2 The Design-Builder shall designate in writing a representative who is authorized to act'on the' Design-
Builder’s behalf with respect to the Project.

§ 3.1.3 The Design-Builder shall perform the Work in accordance with the Design-Build Documents. The Design-
Builder shall not be relieved of the obligation to perform the Work in accordance with the Design-Build Documents
by the activities, tests, inspections or approvals of the Owner.

§ 3.1.3.1 The Design-Builder shall perform the Work in compliance with applicable laws, statutes, ordinances,
codes, rules and regulations, or lawful orders of public authorities. If the Design-Builder performs Work contrary to
applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities, the
Design-Builder shall assume responsibility for such Work and shall bear the costs attributable to correction.

§ 3.1.3.2 Neither the Design-Builder nor any Contractor, Consultant, or Architect shall be obligated to perform any
act which they believe will violate any applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of public authorities. If the Design-Builder determines that implementation of any instruction received from
the Owner, including those in the Owner’s Criteria, would cause a violation of any applicable laws, statutes,
ordinances, codes, rules and regulations, or lawful orders of public authorities, the Design-Builder shall notify the
Owner in writing. Upon verification by the Owner that a change to the Owner’s Criteria is required to remedy the
violation, the Owner and the Design-Builder shall execute a Modification in accordance with Article 6.
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§ 3.1.4 The Design-Builder shall be responsible to the Owner for acts and omissions of the Design-Builder’s
employees, Architect, Consultants, Contractors, and their agents and employees, and other persons or entities
performing portions of the Work.

§ 3.1.5 General Consultation. The Design-Builder shall schedule and conduct periodic meetings with the Owner to
review matters such as procedures, progress, coordination, and scheduling of the Work.

§ 3.1.6 When applicable law requires that services be performed by licensed professionals, the Design-Builder shall
provide those services through qualified, licensed professionals. The Owner understands and agrees that the services
of the Design-Builder’s Architect and the Design-Builder’s other Consultants are performed in the sole interest of,
and for the exclusive benefit of, the Design-Builder.

§ 3.1.7 The Design-Builder, with the assistance of the Owner, shall prepare and file documents required to obtain
necessary approvals of governmental authorities having jurisdiction over the Project.

§ 3.1.8 Progress Reports
§ 3.1.8.1 The Design-Builder shall keep the Owner informed of the progress and quality of the Work. On a monthly
basis, or otherwise as agreed to by the Owner and Design-Builder, the Design-Builder shall submit written progress
reports to the Owner, showing estimated percentages of completion and other information identified below:
Work completed for the period;
Project schedule status;
Submittal schedule and status report, including a summary of outstanding Submittals;
Responses to requests for information to be provided by the Owner;
Approved Change Orders and Change Directives;
Pending Change Order and Change Directive status reports;
Tests and inspection reports;
Status report of Work rejected by the Owner;
Status of Claims previously submitted in accordance with Article 14;
0 Cumulative total of the Cost of the Work to date including the Design-Builder’s’compensation and
Reimbursable Expenses, if any;
A1 Current Project cash-flow and forecast reports; and
A2 Additional information as agreed to by the Owner and Design-Builder.

D woNoOO R WN =

§ 3.1.8.2 In addition, where the Contract Sum is the Cost of the Work with or without a Guaranteed Maximum Price,
the Design-Builder shall include the following additional information in its progress reports:

A Design-Builder’s work force report;

.2 Equipment utilization report; and

.3 Cost summary, comparing actual costs to updated cost estimates.

§ 3.1.9 Design-Builder’s Schedules

§ 3.1.9.1 The Design-Builder, promptly after execution of this Agreement, shall prepare and submit for the Owner’s
information a schedule for the Work. The schedule, including the time required for design and construction, shall
not exceed time limits current under the Design-Build Documents, shall be revised at appropriate intervals as
required by the conditions of the Work and Project, shall be related to the entire Project to the-extent required by the
Design-Build Documents, shall provide for expeditious and practicable execution of the Work, and shall include
allowances for periods of time required for the Owner’s review and for approval of submissions by authorities
having jurisdiction over the Project.

§ 3.1.9.2 The Design-Builder shall perform the Work in general accordance with the most recent schedules
submitted to the Owner.

§ 3.1.10 Certifications. Upon the Owner’s written request, the Design-Builder shall obtain from the Architect,
Consultants, and Contractors, and furnish to the Owner, certifications with respect to the documents and services
provided by the Architect, Consultants, and Contractors (a) that, to the best of their knowledge, information and
belief, the documents or services to which the certifications relate (i) are consistent with the Design-Build
Documents, except to the extent specifically identified in the certificate, and (ii) comply with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities governing the design of the
Project; and (b) that the Owner and its consultants shall be entitled to rely upon the accuracy of the representations
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and statements contained in the certifications. The Design-Builder’s Architect, Consultants, and Contractors shall
not be required to execute certificates or consents that would require knowledge, services or responsibilities beyond
the scope of their services.

§ 3.1.11 Design-Builder's Submittals

§ 3.1.11.1 Prior to submission of any Submittals, the Design-Builder shall prepare a Submittal schedule, and shall
submit the schedule for the Owner’s approval. The Owner’s approval shall not unreasonably be delayed or withheld.
The Submittal schedule shall (1) be coordinated with the Design-Builder’s schedule provided in Section 3.1.9.1,

(2) allow the Owner reasonable time to review Submittals, and (3) be periodically updated to reflect the progress of
the Work. If the Design-Builder fails to submit a Submittal schedule, the Design-Builder shall not be entitled to any
increase in Contract Sum or extension of Contract Time based on the time required for review-of Submittals.

§ 3.1.11.2 By providing Submittals the Design-Builder represents to the Owner that it has (1) reviewed and approved
them, (2) determined and verified materials, field measurements and field construction criteria related thereto, or
will do so and (3) checked and coordinated the information contained within such Submittals with the requirements
of the Work and of the Design-Build Documents.

§ 3.1.11.3 The Design-Builder shall perform no portion of the Work for which the Design-Build Documents require
Submittals until the Owner has approved the respective Submittal.

§ 3.1.11.4 The Work shall be in accordance with approved Submittals except that the Design-Builder shall not be
relieved of its responsibility to perform the Work consistent with the requirements of the Design-Build Documents.
The Work may deviate from the Design-Build Documents only if the Design-Builder has notified the Owner in
writing of a deviation from the Design-Build Documents at the time of the Submittal and a Modification is executed
authorizing the identified deviation. The Design-Builder shall not be relieved of responsibility for errors or
omissions in Submittals by the Owner’s approval of the Submittals.

§ 3.1.11.5 All professional design services or certifications to be provided by the Design-Builder; including all
drawings, calculations, specifications, certifications, shop drawings and other Submittals, shall’contain the signature
and seal of the licensed design professional preparing them. Submittals related to the Work designed or certified by
the licensed design professionals, if prepared by others, shall bear the licensed design professional’s written
approval. The Owner and its consultants shall be entitled to rely upon the adequacy, accuracy-and completeness of
the services, certifications or approvals performed by such design professionals.

§ 3.1.12 Warranty. The Design-Builder warrants to the Owner that materials and equipment furnished under the
Contract will be of good quality and new unless the Design-Build Documents require or permit otherwise. The
Design-Builder further warrants that the Work will conform to the requirements of the Design-Build/Documents and
will be free from defects, except for those inherent in the quality of the Work or otherwise expressly permitted by
the Design-Build Documents. Work, materials, or equipment not conforming to these requirements may be
considered defective. The Design-Builder’s warranty excludes remedy for damage or defect caused by abuse,
alterations to the Work not executed by the Design-Builder, improper or insufficient maintenance, improper
operation, or normal wear and tear and normal usage. If required by the Owner, the Design-Builder shall furnish
satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.1.13 Royalties, Patents and Copyrights
§ 3.1.13.1 The Design-Builder shall pay all royalties and license fees.

§ 3.1.13.2 The Design-Builder shall defend suits or claims for infringement of copyrights and patentrights and shall
hold the Owner and its separate contractors and consultants harmless from loss on account thereof;.but shall not be
responsible for such defense or loss when a particular design, process or product of a particular manufacturer or
manufacturers is required by the Owner, or where the copyright violations are required in the Owner’s Criteria.
However, if the Design-Builder has reason to believe that the design, process or product required in the Owner’s
Criteria is an infringement of a copyright or a patent, the Design-Builder shall be responsible for such loss unless
such information is promptly furnished to the Owner. If the Owner receives notice from a patent or copyright owner
of an alleged violation of a patent or copyright, attributable to the Design-Builder, the Owner ‘shall-give prompt
written notice to the Design-Builder.

§ 3.1.14 Indemnification
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§ 3.1.14.1 To the fullest extent permitted by law, the Design-Builder shall indemnify and hold harmless the Owner,
including the Owner’s agents and employees, from and against claims, damages, losses and expenses, including but
not limited to attorneys’ fees, arising out of or resulting from performance of the Work, but only to the extent caused
by the negligent acts or omissions of the Design-Builder, Architect, a Consultant, a Contractor, or anyone directly or
indirectly employed by them or anyone for whose acts they may be liable. Such obligation shall not be construed to
negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or person
described in this Section 3.1.14.

§ 3.1.14.2 The indemnification obligation under this Section 3.1.14 shall not be limited by a limitation on amount or
type of damages, compensation, or benefits payable by or for Design-Builder, Architect, a Consultant, a Contractor,
or anyone directly or indirectly employed by them, under workers’ compensation acts, disability-benefit acts or other
employee benefit acts.

§ 3.1.15 Contingent Assignment of Agreements
§ 3.1.15.1 Each agreement for a portion of the Work is assigned by the Design-Builder to the Owner, provided that
A assignment is effective only after termination of the Contract by the Owner for cause, pursuant to
Sections 13.1.4 or 13.2.2, and only for those agreements that the Owner accepts by written
notification to the Design-Builder and the Architect, Consultants, and Contractors whose agreements
are accepted for assignment; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of an agreement, the Owner assumes the Design-Builder’s rights and
obligations under the agreement.

§ 3.1.15.2 Upon such assignment, if the Work has been suspended for more than 30 days, the compensation under
the assigned agreement shall be equitably adjusted for increases in cost resulting from the suspension.

§ 3.1.15.3 Upon such assignment to the Owner under this Section 3.1.15, the Owner may further assign the
agreement to a successor design-builder or other entity. If the Owner assigns the agreement to a’successor design-
builder or other entity, the Owner shall nevertheless remain legally responsible for all of the successor design-
builder’s or other entity’s obligations under the agreement.

§ 3.1.16 Design-Builder’s Insurance and Bonds. The Design-Builder shall purchase and maintain insurance and
provide bonds as set forth in Exhibit B.

ARTICLE 4 WORK PRIOR TO EXECUTION OF THE DESIGN-BUILD AMENDMENT

§ 4.1 General

§ 4.1.1 Any information submitted by the Design-Builder, and any interim decisions made by/the Owner, shall be
for the purpose of facilitating the design process and shall not modify the Owner’s Criteria unless the Owner and
Design-Builder execute a Modification.

§ 4.1.2 The Design-Builder shall advise the Owner on proposed site use and improvements, selection of materials,
and building systems and equipment. The Design-Builder shall also provide the Owner with recommendations,
consistent with the Owner’s Criteria, on constructability; availability of materials and labor; time requirements for
procurement, installation and construction; and factors related to construction cost including, but not limited to,
costs of alternative designs or materials, preliminary budgets, life-cycle data, and possible cost reductions.

§ 4.2 Evaluation of the Owner’s Criteria

§ 4.2.1 The Design-Builder shall schedule and conduct meetings with the Owner and any other necessary
individuals or entities to discuss and review the Owner’s Criteria as set forth in Section 1.1.The Design-Builder shall
thereafter again meet with the Owner to discuss a preliminary evaluation of the Owner’s Criteria. The preliminary
evaluation shall address possible alternative approaches to design and construction of the Project and include the
Design-Builder’s recommendations, if any, with regard to accelerated or fast-track scheduling, procurement, or
phased construction. The preliminary evaluation shall consider cost information, constructability,-and procurement
and construction scheduling issues.

AIA Document Al41™ - 2014. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA®

Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document,

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the ].0
law. This draft was produced by AIA software at 15:31:15 ET on 03/06/2020 under Order No.6843865373 which expires on 02/17/2021, and is

not for resale.

User Notes: (1498369893



§ 4.2.2 After the Design-Builder meets with the Owner and presents the preliminary evaluation, the Design-Builder
shall provide a written report to the Owner, summarizing the Design-Builder’s evaluation of the Owner’s Criteria.
The report shall also include

.1 allocations of program functions, detailing each function and their square foot areas;

.2 apreliminary estimate of the Cost of the Work, and, if necessary, recommendations to adjust the
Owner’s Criteria to conform to the Owner’s budget;

.3 apreliminary schedule, which shall include proposed design milestones; dates for receiving
additional information from, or for work to be completed by, the Owner; anticipated date for the
Design-Builder’s Proposal; and dates of periodic design review sessions with the Owner; and

4 the following:

(List additional information, if any, to be included in the Design-Builder’s written-report.)

«»

§ 4.2.3 The Owner shall review the Design-Builder’s written report and, if acceptable, provide the Design-Builder
with written consent to proceed to the development of the Preliminary Design as described in'Section 4.3. The
consent to proceed shall not be understood to modify the Owner’s Criteria unless the Ownerrand Design-Builder
execute a Modification.

§ 4.3 Preliminary Design

§ 4.3.1 Upon the Owner’s issuance of a written consent to proceed under Section 4.2.3, the Design-Builder shall
prepare and submit a Preliminary Design to the Owner. The Preliminary Design shall include a report identifying
any deviations from the Owner’s Criteria, and shall include the following:

Confirmation of the allocations of program functions;

Site plan;

Building plans, sections and elevations;

Structural system;

Selections of major building systems, including but not limited to mechanical, electrical and
plumbing systems; and

.6 Outline specifications or sufficient drawing notes describing construction materials.

arwh=

The Preliminary Design may include some combination of physical study models, perspective sketches, or digital
modeling.

§ 4.3.2 The Owner shall review the Preliminary Design and, if acceptable, provide the Design-Builder with written
consent to proceed to development of the Design-Builder’s Proposal. The Preliminary Design shall not modify the
Owner’s Criteria unless the Owner and Design-Builder execute a Modification.

§ 4.4 Design-Builder’s Proposal
§ 4.4.1 Upon the Owner’s issuance of a written consent to proceed under Section 4.3.2, the Design/Builder shall
prepare and submit the Design-Builder’s Proposal to the Owner. The Design-Builder’s Proposal shall include the
following:
A A list of the Preliminary Design documents and other information, including the Design-Builder’s
clarifications, assumptions and deviations from the Owner’s Criteria, upon which the Design-
Builder’s Proposal is based;
.2 The proposed Contract Sum, including the compensation method and, if based upon the Cost of the
Work plus a fee, a written statement of estimated cost organized by trade categories, allowances,
contingencies, Design-Builder’s Fee, and other items that comprise the Contract Sum;
The proposed date the Design-Builder shall achieve Substantial Completion;
An enumeration of any qualifications and exclusions, if applicable;
A list of the Design-Builder’s key personnel, Contractors and suppliers; and
The date on which the Design-Builder’s Proposal expires.

ok w

§ 4.4.2 Submission of the Design-Builder’s Proposal shall constitute a representation by the Design-Builder that it
has visited the site and become familiar with local conditions under which the Work is to be completed.

§ 4.4.3 If the Owner and Design-Builder agree on a proposal, the Owner and Design-Builder shall execute the
Design-Build Amendment setting forth the terms of their agreement.
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ARTICLE5 WORK FOLLOWING EXECUTION OF THE DESIGN-BUILD AMENDMENT

§ 5.1 Construction Documents

§ 5.1.1 Upon the execution of the Design-Build Amendment, the Design-Builder shall prepare Construction
Documents. The Construction Documents shall establish the quality levels of materials and systems required. The
Construction Documents shall be consistent with the Design-Build Documents.

§ 5.1.2 The Design-Builder shall provide the Construction Documents to the Owner for the Owner’s information. If
the Owner discovers any deviations between the Construction Documents and the Design-Build Documents, the
Owner shall promptly notify the Design-Builder of such deviations in writing. The Construction Documents shall
not modify the Design-Build Documents unless the Owner and Design-Builder execute a Modification. The failure
of the Owner to discover any such deviations shall not relieve the Design-Builder of the obligation to perform the
Work in accordance with the Design-Build Documents.

§ 5.2 Construction
§ 5.2.1 Commencement. Except as permitted in Section 5.2.2, construction shall not commence prior to execution of
the Design-Build Amendment.

§ 5.2.2 If the Owner and Design-Builder agree in writing, construction may proceed prior to the execution of the
Design-Build Amendment. However, such authorization shall not waive the Owner’s right to reject the Design-
Builder’s Proposal.

§ 5.2.3 The Design-Builder shall supervise and direct the Work, using the Design-Builder’s best skill-and attention.
The Design-Builder shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences and procedures, and for coordinating all portions of the Work under the Contract, unless the Design-Build
Documents give other specific instructions concerning these matters.

§ 5.2.4 The Design-Builder shall be responsible for inspection of portions of Work already performed to determine
that such portions are in proper condition to receive subsequent Work.

§ 5.3 Labor and Materials

§ 5.3.1 Unless otherwise provided in the Design-Build Documents, the Design-Builder shall provide and pay for
labor, materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and
other facilities and services, necessary for proper execution and completion of the Work, whether temporary or
permanent, and whether or not incorporated or to be incorporated in the Work.

§ 5.3.2 When a material or system is specified in the Design-Build Documents, the Design-Builder may make
substitutions only in accordance with Article 6.

§ 5.3.3 The Design-Builder shall enforce strict discipline and good order among the Design-Builder’s employees
and other persons carrying out the Work. The Design-Builder shall not permit employment of unfit persons or
persons not properly skilled in tasks assigned to them.

§ 5.4 Taxes

The Design-Builder shall pay sales, consumer, use and similar taxes, for the Work provided by the Design-Builder,
that are legally enacted when the Design-Build Amendment is executed, whether or not yet effective or merely
scheduled to go into effect.

§ 5.5 Permits, Fees, Notices and Compliance with Laws

§ 5.5.1 Unless otherwise provided in the Design-Build Documents, the Design-Builder shall secure and pay for the
building permit as well as any other permits, fees, licenses, and inspections by government agencies, necessary for
proper execution of the Work and Substantial Completion of the Project.

§ 5.5.2 The Design-Builder shall comply with and give notices required by applicable laws, statutes, ordinances,
codes, rules and regulations, and lawful orders of public authorities, applicable to performance of the Work.

§ 5.5.3 Concealed or Unknown Conditions. If the Design-Builder encounters conditions at the site that are
(1) subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Design-
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Build Documents or (2) unknown physical conditions of an unusual nature that differ materially from those
ordinarily found to exist and generally recognized as inherent in construction activities of the character provided for
in the Design-Build Documents, the Design-Builder shall promptly provide notice to the Owner before conditions
are disturbed and in no event later than 21 days after first observance of the conditions. The Owner shall promptly
investigate such conditions and, if the Owner determines that they differ materially and cause an increase or
decrease in the Design-Builder’s cost of, or time required for, performance of any part of the Work, shall
recommend an equitable adjustment in the Contract Sum or Contract Time, or both. If the Owner determines that the
conditions at the site are not materially different from those indicated in the Design-Build Documents and that no
change in the terms of the Contract is justified, the Owner shall promptly notify the Design-Builder in writing,
stating the reasons. If the Design-Builder disputes the Owner’s determination or recommendation, the Design-
Builder may proceed as provided in Article 14.

§ 5.5.4 If, in the course of the Work, the Design-Builder encounters human remains, or recognizes the existence of
burial markers, archaeological sites, or wetlands, not indicated in the Design-Build Documents, the Design-Builder
shall immediately suspend any operations that would affect them and shall notify the Owner. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations. The Design-Builder shall continue to suspend such operations until otherwise-instructed by the
Owner but shall continue with all other operations that do not affect those remains or features. Requests for
adjustments in the Contract Sum and Contract Time arising from the existence of such remains or features may be
made as provided in Article 14.

§ 5.6 Allowances

§ 5.6.1 The Design-Builder shall include in the Contract Sum all allowances stated in the Design-Build Documents.
Items covered by allowances shall be supplied for such amounts, and by such persons or entities as the Owner may
direct, but the Design-Builder shall not be required to employ persons or entities to whom the Design-Builder has
reasonable objection.

§ 5.6.2 Unless otherwise provided in the Design-Build Documents,

A allowances shall cover the cost to the Design-Builder of materials and equipment delivered at the site
and all required taxes, less applicable trade discounts;

2 the Design-Builder’s costs for unloading and handling at the site, labor, installation costs, overhead,
profit, and other expenses contemplated for stated allowance amounts, shall be.included in the
Contract Sum but not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual
costs and the allowances under Section 5.6.2.1 and (2) changes in Design-Builder’s costs under
Section 5.6.2.2.

§ 5.6.3 The Owner shall make selections of materials and equipment with reasonable promptness for'allowances
requiring Owner selection.

§ 5.7 Key Personnel, Contractors and Suppliers

§ 5.7.1 The Design-Builder shall not employ personnel, or contract with Contractors or suppliers to whom the
Owner has made reasonable and timely objection. The Design-Builder shall not be required to-contract with anyone
to whom the Design-Builder has made reasonable and timely objection.

§ 5.7.2 If the Design-Builder changes any of the personnel, Contractors or suppliers identified in the Design-Build
Amendment, the Design-Builder shall notify the Owner and provide the name and qualifications of the new
personnel, Contractor or supplier. The Owner may reply within 14 days to the Design-Builder in-writing, stating
(1) whether the Owner has reasonable objection to the proposed personnel, Contractor or supplier or\(2) that the
Owner requires additional time to review. Failure of the Owner to reply within the 14-day period shall constitute
notice of no reasonable objection.

§ 5.7.3 Except for those persons or entities already identified or required in the Design-Build Amendment, the
Design-Builder, as soon as practicable after execution of the Design-Build Amendment, shall furnish'in writing to
the Owner the names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for each principal portion of the Work. The Owner may reply within 14 days to the Design-
Builder in writing stating (1) whether the Owner has reasonable objection to any such proposed person or entity or
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(2) that the Owner requires additional time for review. Failure of the Owner to reply within the 14-day period shall
constitute notice of no reasonable objection.

§ 5.7.3.1 If the Owner has reasonable objection to a person or entity proposed by the Design-Builder, the Design-
Builder shall propose another to whom the Owner has no reasonable objection. If the rejected person or entity was
reasonably capable of performing the Work, the Contract Sum and Contract Time shall be increased or decreased by
the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before
commencement of the substitute person or entity’s Work. However, no increase in the Contract Sum or Contract
Time shall be allowed for such change unless the Design-Builder has acted promptly and responsively in submitting
names as required.

§ 5.8 Documents and Submittals at the Site

The Design-Builder shall maintain at the site for the Owner one copy of the Design-Build Documents and a current
set of the Construction Documents, in good order and marked currently to indicate field changes and selections
made during construction, and one copy of approved Submittals. The Design-Builder shall deliver these items to the
Owner in accordance with Section 9.10.2 as a record of the Work as constructed.

§ 5.9 Use of Site

The Design-Builder shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances,
codes, rules and regulations, lawful orders of public authorities, and the Design-Build Documents, and shall not
unreasonably encumber the site with materials or equipment.

§ 5.10 Cutting and Patching

The Design-Builder shall not cut, patch or otherwise alter fully or partially completed construction by the Owner or
a separate contractor except with written consent of the Owner and of such separate contractor; such consent shall
not be unreasonably withheld. The Design-Builder shall not unreasonably withhold from the Owner ot a separate
contractor the Design-Builder’s consent to cutting or otherwise altering the Work.

§ 5.11 Cleaning Up

§ 5.11.1 The Design-Builder shall keep the premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under the Contract. At completion of the Work, the'Design-Builder shall
remove waste materials, rubbish, the Design-Builder’s tools, construction equipment, machinery-and surplus
materials from and about the Project.

§ 5.11.2 If the Design-Builder fails to clean up as provided in the Design-Build Documents, the Owner may do so
and Owner shall be entitled to reimbursement from the Design-Builder.

§ 5.12 Access to Work

The Design-Builder shall provide the Owner and its separate contractors and consultants access to/the Work in

preparation and progress wherever located. The Design-Builder shall notify the Owner regarding Project safety
criteria and programs, which the Owner, and its contractors and consultants, shall comply with while at the site.

§ 5.13 Construction by Owner or by Separate Contractors

§ 5.13.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 5.13.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces; and to award separate contracts in connection with other portions of the Project, or other construction or
operations on the site, under terms and conditions identical or substantially similar to this Contract, including those
terms and conditions related to insurance and waiver of subrogation. The Owner shall notify the Design-Builder
promptly after execution of any separate contract. If the Design-Builder claims that delay or additienal cost is
involved because of such action by the Owner, the Design-Builder shall make a Claim as provided in Article 14.

§ 5.13.1.2 When separate contracts are awarded for different portions of the Project or other construction or
operations on the site, the term “Design-Builder” in the Design-Build Documents in each case shall mean the
individual or entity that executes each separate agreement with the Owner.

§ 5.13.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces, and of each separate
contractor, with the Work of the Design-Builder, who shall cooperate with them. The Design-Builder shall
participate with other separate contractors and the Owner in reviewing their construction schedules. The Design-
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Builder shall make any revisions to the construction schedule deemed necessary after a joint review and mutual
agreement. The construction schedules shall then constitute the schedules to be used by the Design-Builder, separate
contractors and the Owner until subsequently revised.

§ 5.13.1.4 Unless otherwise provided in the Design-Build Documents, when the Owner performs construction or
operations related to the Project with the Owner’s own forces or separate contractors, the Owner shall be deemed to
be subject to the same obligations, and to have the same rights, that apply to the Design-Builder under the Contract.

§ 5.14 Mutual Responsibility

§ 5.14.1 The Design-Builder shall afford the Owner and separate contractors reasonable opportunity for introduction
and storage of their materials and equipment and performance of their activities, and shall conneet-and,coordinate
the Design-Builder’s construction and operations with theirs as required by the Design-Build Documents.

§ 5.14.2 If part of the Design-Builder’s Work depends upon construction or operations by the Owner or a separate
contractor, the Design-Builder shall, prior to proceeding with that portion of the Work, prepare a written report to
the Owner, identifying apparent discrepancies or defects in the construction or operations by-the Owner or separate
contractor that would render it unsuitable for proper execution and results of the Design-Builder’s Work. Failure of
the Design-Builder to report shall constitute an acknowledgment that the Owner’s or separate contractor’s
completed or partially completed construction is fit and proper to receive the Design-Builder’s Work, except as to
defects not then reasonably discoverable.

§ 5.14.3 The Design-Builder shall reimburse the Owner for costs the Owner incurs that are payable to a separate
contractor because of the Design-Builder’s delays, improperly timed activities or defective construction. The Owner
shall be responsible to the Design-Builder for costs the Design-Builder incurs because of a separate contractor’s
delays, improperly timed activities, damage to the Work or defective construction.

§ 5.14.4 The Design-Builder shall promptly remedy damage the Design-Builder wrongfully causesto completed or
partially completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

§ 5.14.5 The Owner and each separate contractor shall have the same responsibilities for cutting’and patching the
Work as the Design-Builder has with respect to the construction of the Owner or separate contractors in
Section 5.10.

§ 5.15 Owner’s Right to Clean Up

If a dispute arises among the Design-Builder, separate contractors and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and will allocate the cost among those responsible.

ARTICLE6 CHANGES IN THE WORK

§ 6.1 General

§ 6.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order or Change Directive, subject to the limitations stated in this Article 6 and elsewhere in
the Design-Build Documents.

§ 6.1.2 A Change Order shall be based upon agreement between the Owner and Design-Builder. The Qwner may
issue a Change Directive without agreement by the Design-Builder.

§ 6.1.3 Changes in the Work shall be performed under applicable provisions of the Design-Build Documents, and
the Design-Builder shall proceed promptly, unless otherwise provided in the Change Order or Change Directive.

§ 6.2 Change Orders
A Change Order is a written instrument signed by the Owner and Design-Builder stating their agreement upon all of
the following:
.1 The change in the Work;
.2 The amount of the adjustment, if any, in the Contract Sum or, if prior to execution-of the Design-
Build Amendment, the adjustment in the Design-Builder’s compensation; and
.3 The extent of the adjustment, if any, in the Contract Time.
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§ 6.3 Change Directives

§ 6.3.1 A Change Directive is a written order signed by the Owner directing a change in the Work prior to
agreement on adjustment, if any, in the Contract Sum or, if prior to execution of the Design-Build Amendment, the
adjustment in the Design-Builder’s compensation, or Contract Time. The Owner may by Change Directive, without
invalidating the Contract, order changes in the Work within the general scope of the Contract consisting of
additions, deletions or other revisions, the Contract Sum or, if prior to execution of the Design-Build Amendment,
the adjustment in the Design-Builder’s compensation, and Contract Time being adjusted accordingly.

§ 6.3.2 A Change Directive shall be used in the absence of total agreement on the terms of a Change Order.

§ 6.3.3 If the Change Directive provides for an adjustment to the Contract Sum or, if prior to execution of the
Design-Build Amendment, an adjustment in the Design-Builder’s compensation, the adjustment shall be based on
one of the following methods:
.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Design-Build Documents or subsequently agreed upon;
.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 6.3.7.

§ 6.3.4 If unit prices are stated in the Design-Build Documents or subsequently agreed upon, and if quantities
originally contemplated are materially changed in a proposed Change Order or Change Directive so that application
of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or Design-Builder,
the applicable unit prices shall be equitably adjusted.

§ 6.3.5 Upon receipt of a Change Directive, the Design-Builder shall promptly proceed with the change in the Work
involved and advise the Owner of the Design-Builder’s agreement or disagreement with the method, if any,
provided in the Change Directive for determining the proposed adjustment in the Contract Sum oft, if prior to
execution of the Design-Build Amendment, the adjustment in the Design-Builder’s compensationy or Contract Time.

§ 6.3.6 A Change Directive signed by the Design-Builder indicates the Design-Builder’s agreement therewith,
including adjustment in Contract Sum or, if prior to execution of the Design-Build Amendment, the adjustment in
the Design-Builder’s compensation, and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 6.3.7 If the Design-Builder does not respond promptly or disagrees with the method for adjustment in the Contract
Sum or, if prior to execution of the Design-Build Amendment, the method for adjustment in the Design-Builder’s
compensation, the Owner shall determine the method and the adjustment on the basis of reasonable’expenditures and
savings of those performing the Work attributable to the change, including, in case of an increase, an amount for
overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable
amount. In such case, and also under Section 6.3.3.3, the Design-Builder shall keep and present, in such form as the
Owner may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided
in the Design-Build Documents, costs for the purposes of this Section 6.3.7 shall be limited to the following:
A Additional costs of professional services;
.2 Costs of labor, including social security, unemployment insurance, fringe benefits required by
agreement or custom, and workers’ compensation insurance;
.3 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or
consumed,;
4 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Design-
Builder or others;
5 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to
the Work; and
.6 Additional costs of supervision and field office personnel directly attributable to the change.

§ 6.3.8 The amount of credit to be allowed by the Design-Builder to the Owner for a deletion or change that results
in a net decrease in the Contract Sum or, if prior to execution of the Design-Build Amendment, in the Design-
Builder’s compensation, shall be actual net cost. When both additions and credits covering related Work or
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substitutions are involved in a change, the allowance for overhead and profit shall be figured on the basis of net
increase, if any, with respect to that change.

§ 6.3.9 Pending final determination of the total cost of a Change Directive to the Owner, the Design-Builder may
request payment for Work completed under the Change Directive in Applications for Payment. The Owner will
make an interim determination for purposes of certification for payment for those costs deemed to be reasonably
justified. The Owner’s interim determination of cost shall adjust the Contract Sum or, if prior to execution of the
Design-Build Amendment, the Design-Builder’s compensation, on the same basis as a Change Order, subject to the
right of Design-Builder to disagree and assert a Claim in accordance with Article 14.

§ 6.3.10 When the Owner and Design-Builder agree with a determination concerning the adjustments-in the Contract
Sum or, if prior to execution of the Design-Build Amendment, the adjustment in the Design-Builder’s compensation
and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be effective
immediately and the Owner and Design-Builder shall execute a Change Order. Change Orders may be issued for all
or any part of a Change Directive.

ARTICLE 7 OWNER’S RESPONSIBILITIES

§ 7.1 General

§ 7.1.1 The Owner shall designate in writing a representative who shall have express authority to bind the Owner
with respect to all Project matters requiring the Owner’s approval or authorization.

§ 7.1.2 The Owner shall render decisions in a timely manner and in accordance with the Design-Builder’s schedule
agreed to by the Owner. The Owner shall furnish to the Design-Builder, within 15 days after receipt of a written
request, information necessary and relevant for the Design-Builder to evaluate, give notice of or enforce mechanic’s
lien rights. Such information shall include a correct statement of the record legal title to the property on which the
Project is located, usually referred to as the site, and the Owner’s interest therein.

§ 7.2 Information and Services Required of the Owner
§ 7.2.1 The Owner shall furnish information or services required of the Owner by the Design-Build Documents with
reasonable promptness.

§ 7.2.2 The Owner shall provide, to the extent under the Owner’s control and if not required by the Design-Build
Documents to be provided by the Design-Builder, the results and reports of prior tests, inspections or investigations
conducted for the Project involving structural or mechanical systems; chemical, air and water pollution; hazardous
materials; or environmental and subsurface conditions and information regarding the presence of pollutants at the
Project site. Upon receipt of a written request from the Design-Builder, the Owner shall also provide surveys
describing physical characteristics, legal limitations and utility locations for the site of the Project, and a legal
description of the site under the Owner’s control.

§ 7.2.3 The Owner shall promptly obtain easements, zoning variances, and legal authorizations or entitlements
regarding site utilization where essential to the execution of the Project.

§ 7.2.4 The Owner shall cooperate with the Design-Builder in securing building and other permits, licenses and
inspections.

§ 7.2.5 The services, information, surveys and reports required to be provided by the Owner under this Agreement,
shall be furnished at the Owner's expense, and except as otherwise specifically provided in this Agreement or
elsewhere in the Design-Build Documents or to the extent the Owner advises the Design-Builder to the contrary in
writing, the Design-Builder shall be entitled to rely upon the accuracy and completeness thereof.-In.no event shall
the Design-Builder be relieved of its responsibility to exercise proper precautions relating to the safe\performance of
the Work.

§ 7.2.6 If the Owner observes or otherwise becomes aware of a fault or defect in the Work or non-conformity with
the Design-Build Documents, the Owner shall give prompt written notice thereof to the Design-Builder.

§ 7.2.7 Prior to the execution of the Design-Build Amendment, the Design-Builder may request in writing that the
Owner provide reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s
obligations under the Design-Build Documents and the Design-Builder’s Proposal. Thereafter, the Design-Builder
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may only request such evidence if (1) the Owner fails to make payments to the Design-Builder as the Design-Build
Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) the Design-Builder
identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due. The Owner
shall furnish such evidence as a condition precedent to commencement or continuation of the Work or the portion of
the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not materially vary
such financial arrangements without prior notice to the Design-Builder.

§ 7.2.8 Except as otherwise provided in the Design-Build Documents or when direct communications have been
specially authorized, the Owner shall communicate through the Design-Builder with persons or entities employed or
retained by the Design-Builder.

§ 7.2.9 Unless required by the Design-Build Documents to be provided by the Design-Builder, the Owner shall,
upon request from the Design-Builder, furnish the services of geotechnical engineers or other consultants for
investigation of subsurface, air and water conditions when such services are reasonably necessary to properly carry
out the design services furnished by the Design-Builder. In such event, the Design-Builder shall specify the services
required. Such services may include, but are not limited to, test borings, test pits, determinations of soil bearing
values, percolation tests, evaluations of hazardous materials, ground corrosion and resistivity-tests, and necessary
operations for anticipating subsoil conditions. The services of geotechnical engineer(s) or other consultants shall
include preparation and submission of all appropriate reports and professional recommendations.

§ 7.2.10 The Owner shall purchase and maintain insurance as set forth in Exhibit B.

§ 7.3 Submittals

§ 7.3.1 The Owner shall review and approve or take other appropriate action on Submittals. Review of Submittals is
not conducted for the purpose of determining the accuracy and completeness of other details, such as dimensions
and quantities; or for substantiating instructions for installation or performance of equipment or systems; or for
determining that the Submittals are in conformance with the Design-Build Documents, all of which'remain the
responsibility of the Design-Builder as required by the Design-Build Documents. The Owner’s action will be taken
in accordance with the submittal schedule approved by the Owner or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Owner’s judgment to permit adequate
review. The Owner’s review of Submittals shall not relieve the Design-Builder of the obligations under

Sections 3.1.11, 3.1.12, and 5.2.3. The Owner’s review shall not constitute approval of safety precautions or, unless
otherwise specifically stated by the Owner, of any construction means, methods, techniques, sequences or
procedures. The Owner’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component.

§ 7.3.2 Upon review of the Submittals required by the Design-Build Documents, the Owner shall notify the Design-
Builder of any non-conformance with the Design-Build Documents the Owner discovers.

§ 7.4 Visits to the site by the Owner shall not be construed to create an obligation on the part of the’Owner to make
on-site inspections to check the quality or quantity of the Work. The Owner shall neither have control over or charge
of, nor be responsible for, the construction means, methods, techniques, sequences or procedures, or for the safety
precautions and programs in connection with the Work, because these are solely the Design-Builder’s rights and
responsibilities under the Design-Build Documents.

§ 7.5 The Owner shall not be responsible for the Design-Builder’s failure to perform the Work in accordance with
the requirements of the Design-Build Documents. The Owner shall not have control over or charge of, and will not
be responsible for acts or omissions of the Design-Builder, Architect, Consultants, Contractors; or their agents or
employees, or any other persons or entities performing portions of the Work for the Design-Builder.

§ 7.6 The Owner has the authority to reject Work that does not conform to the Design-Build Documents. The Owner
shall have authority to require inspection or testing of the Work in accordance with Section 15.5.2, whether or not
such Work is fabricated, installed or completed. However, neither this authority of the Owner nor a decision made in
good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Owner
to the Design-Builder, the Architect, Consultants, Contractors, material and equipment suppliers; their agents or
employees, or other persons or entities performing portions of the Work.
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§ 7.7 The Owner shall determine the date or dates of Substantial Completion in accordance with Section 9.8 and the
date of final completion in accordance with Section 9.10.

§ 7.8 Owner’'s Right to Stop Work

If the Design-Builder fails to correct Work which is not in accordance with the requirements of the Design-Build
Documents as required by Section 11.2 or persistently fails to carry out Work in accordance with the Design-Build
Documents, the Owner may issue a written order to the Design-Builder to stop the Work, or any portion thereof,
until the cause for such order has been eliminated; however, the right of the Owner to stop the Work shall not give
rise to a duty on the part of the Owner to exercise this right for the benefit of the Design-Builder or any other person
or entity, except to the extent required by Section 5.13.1.3.

§ 7.9 Owner’s Right to Carry Out the Work

If the Design-Builder defaults or neglects to carry out the Work in accordance with the Design-Build Documents
and fails within a ten-day period after receipt of written notice from the Owner to commence and continue
correction of such default or neglect with diligence and promptness, the Owner may, without prejudice to other
remedies the Owner may have, correct such deficiencies. In such case, an appropriate Change Order shall be issued
deducting from payments then or thereafter due the Design-Builder the reasonable cost of correcting such
deficiencies. If payments then or thereafter due the Design-Builder are not sufficient to cover such amounts, the
Design-Builder shall pay the difference to the Owner.

ARTICLE 8 TIME

§ 8.1 Progress and Completion

§ 8.1.1 Time limits stated in the Design-Build Documents are of the essence of the Contract. By executing the
Design-Build Amendment the Design-Builder confirms that the Contract Time is a reasonable period for performing
the Work.

§ 8.1.2 The Design-Builder shall not, except by agreement of the Owner in writing, commence the Work prior to the
effective date of insurance, other than property insurance, required by this Contract. The Contract Time shall not be
adjusted as a result of the Design-Builder’s failure to obtain insurance required under this Contract.

§ 8.1.3 The Design-Builder shall proceed expeditiously with adequate forces and shall achieve.Substantial
Completion within the Contract Time.

§ 8.2 Delays and Extensions of Time

§ 8.2.1 If the Design-Builder is delayed at any time in the commencement or progress of the Work by an act or
neglect of the Owner or of a consultant or separate contractor employed by the Owner; or by changes ordered in the
Work by the Owner; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes
beyond the Design-Builder’s control; or by delay authorized by the Owner pending mediation and binding dispute
resolution or by other causes that the Owner determines may justify delay, then the Contract Time shall be extended
by Change Order for such reasonable time as the Owner may determine.

§ 8.2.2 Claims relating to time shall be made in accordance with applicable provisions of Article 14.

§ 8.2.3 This Section 8.2 does not preclude recovery of damages for delay by either party under-other-provisions of
the Design-Build Documents.

ARTICLE9 PAYMENT APPLICATIONS AND PROJECT COMPLETION
§ 9.1 Contract Sum
The Contract Sum is stated in the Design-Build Amendment.

§ 9.2 Schedule of Values

Where the Contract Sum is based on a stipulated sum or Guaranteed Maximum Price, the Design-Builder, prior to
the first Application for Payment after execution of the Design-Build Amendment shall submit to the Owner a
schedule of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form
and supported by such data to substantiate its accuracy as the Owner may require. This schedule;unless objected to
by the Owner, shall be used as a basis for reviewing the Design-Builder’s Applications for Payment.
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§ 9.3 Applications for Payment

§ 9.3.1 At least ten days before the date established for each progress payment, the Design-Builder shall submit to
the Owner an itemized Application for Payment for completed portions of the Work. The application shall be
notarized, if required, and supported by data substantiating the Design-Builder’s right to payment as the Owner may
require, such as copies of requisitions from the Architect, Consultants, Contractors, and material suppliers, and shall
reflect retainage if provided for in the Design-Build Documents.

§ 9.3.1.1 As provided in Section 6.3.9, Applications for Payment may include requests for payment on account of
changes in the Work that have been properly authorized by Change Directives, or by interim determinations of the
Owner, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Design-Builder does not intend to pay the Architect, Consultant, Contractor, material supplier, or other persons or
entities providing services or work for the Design-Builder, unless such Work has been performed by others whom
the Design-Builder intends to pay.

§ 9.3.2 Unless otherwise provided in the Design-Build Documents, payments shall be made for services provided as
well as materials and equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If
approved in advance by the Owner, payment may similarly be made for materials and equipment suitably stored off
the site at a location agreed upon in writing. Payment for materials and equipment stored on or off the site shall be
conditioned upon compliance by the Design-Builder with procedures satisfactory to the Owner to establish the
Owner'’s title to such materials and equipment or otherwise protect the Owner’s interest, and shall include the costs
of applicable insurance, storage and transportation to the site for such materials and equipment stored off the site.

§ 9.3.3 The Design-Builder warrants that title to all Work, other than Instruments of Service, covered by an
Application for Payment will pass to the Owner no later than the time of payment. The Design-Builder further
warrants that, upon submittal of an Application for Payment, all Work for which Certificates for Payment have been
previously issued and payments received from the Owner shall, to the best of the Design-Builder’s knowledge,
information and belief, be free and clear of liens, claims, security interests or encumbrances in‘fayor of the Design-
Builder, Architect, Consultants, Contractors, material suppliers, or other persons or entities entitled to make a claim
by reason of having provided labor, materials and equipment relating to the Work.

§ 9.4 Certificates for Payment

The Owner shall, within seven days after receipt of the Design-Builder’s Application for Payment; issue to the
Design-Builder a Certificate for Payment indicating the amount the Owner determines is properly due, and notify
the Design-Builder in writing of the Owner’s reasons for withholding certification in whole or in part as provided in
Section 9.5.1.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Owner may withhold a Certificate for Payment in whole or in part to the extent reasonably necessary to
protect the Owner due to the Owner’s determination that the Work has not progressed to the point /indicated in the
Design-Builder’s Application for Payment, or the quality of the Work is not in accordance with the Design-Build
Documents. If the Owner is unable to certify payment in the amount of the Application, the Owner will notify the
Design-Builder as provided in Section 9.4. If the Design-Builder and Owner cannot agree on a-revised,amount, the
Owner will promptly issue a Certificate for Payment for the amount that the Owner deems to be due and owing. The
Owner may also withhold a Certificate for Payment or, because of subsequently discovered evidence, may nullify
the whole or a part of a Certificate for Payment previously issued to such extent as may be necessary to protect the
Owner from loss for which the Design-Builder is responsible because of

A defective Work, including design and construction, not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless

security acceptable to the Owner is provided by the Design-Builder;
.3 failure of the Design-Builder to make payments properly to the Architect, Consultants, Contractors or
others, for services, labor, materials or equipment;

4  reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
damage to the Owner or a separate contractor;
.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the

unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
or

3

AIA Document Al41™ - 2014. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA®

Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document,

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the 2()
law. This draft was produced by AIA software at 15:31:15 ET on 03/06/2020 under Order No.6843865373 which expires on 02/17/2021, and is

not for resale.

User Notes: (1498369893



.1 repeated failure to carry out the Work in accordance with the Design-Build Documents.

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.3 If the Owner withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Design-Builder and to the Architect or any Consultants, Contractor, material or equipment
suppliers, or other persons or entities providing services or work for the Design-Builder to whom the Design-Builder
failed to make payment for Work properly performed or material or equipment suitably delivered.

§ 9.6 Progress Payments
§ 9.6.1 After the Owner has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Design-Build Documents.

§ 9.6.2 The Design-Builder shall pay each Architect, Consultant, Contractor, and other person or entity providing
services or work for the Design-Builder no later than the time period required by applicable law, but in no event
more than seven days after receipt of payment from the Owner the amount to which the Architect, Consultant,
Contractor, and other person or entity providing services or work for the Design-Builder is entitled, reflecting
percentages actually retained from payments to the Design-Builder on account of the portion of the Work performed
by the Architect, Consultant, Contractor, or other person or entity. The Design-Builder shall, by appropriate
agreement with each Architect, Consultant, Contractor, and other person or entity providing services or work for the
Design-Builder, require each Architect, Consultant, Contractor, and other person or entity providing services or
work for the Design-Builder to make payments to subconsultants and subcontractors in a similar manner.

§ 9.6.3 The Owner will, on request and if practicable, furnish to the Architect, a Consultant, Contractor, or other
person or entity providing services or work for the Design-Builder, information regarding percentages of completion
or amounts applied for by the Design-Builder and action taken thereon by the Owner on account of‘portions of the
Work done by such Architect, Consultant, Contractor or other person or entity providing services or.work for the
Design-Builder.

§ 9.6.4 The Owner has the right to request written evidence from the Design-Builder that the Design-Builder has
properly paid the Architect, Consultants, Contractors, or other person or entity providing services or work for the
Design-Builder, amounts paid by the Owner to the Design-Builder for the Work. If the Design-Builder fails to
furnish such evidence within seven days, the Owner shall have the right to contact the Architect, Consultants, and
Contractors to ascertain whether they have been properly paid. The Owner shall have no obligation te pay or to see
to the payment of money to a Consultant or Contractor, except as may otherwise be required by law.

§ 9.6.5 Design-Builder payments to material and equipment suppliers shall be treated in a manner similar to that
provided in Sections 9.6.2, 9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Design-Build Documents.

§ 9.6.7 Unless the Design-Builder provides the Owner with a payment bond in the full penal sum of the Contract
Sum, payments received by the Design-Builder for Work properly performed by the Architect, Consultants,
Contractors and other person or entity providing services or work for the Design-Builder, shall be held by the
Design-Builder for the Architect and those Consultants, Contractors, or other person or entity providing services or
work for the Design-Builder, for which payment was made by the Owner. Nothing contained herein'shall require
money to be placed in a separate account and not commingled with money of the Design-Builder, shall create any
fiduciary liability or tort liability on the part of the Design-Builder for breach of trust or shall entitle any person or
entity to an award of punitive damages against the Design-Builder for breach of the requirements of this provision.

§ 9.7 Failure of Payment

If the Owner does not issue a Certificate for Payment, through no fault of the Design-Builder, within the time
required by the Design-Build Documents, then the Design-Builder may, upon seven additional-days™written notice
to the Owner, stop the Work until payment of the amount owing has been received. The Contract Time shall be
extended appropriately and the Contract Sum shall be increased by the amount of the Design-Builder’s reasonable
costs of shut-down, delay and start-up, plus interest as provided for in the Design-Build Documents.
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§ 9.8 Substantial Completion

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Design-Build Documents so that the Owner can occupy or utilize the
Work for its intended use. The date of Substantial Completion is the date certified by the Owner in accordance with
this Section 9.8.

§ 9.8.2 When the Design-Builder considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Design-Builder shall prepare and submit to the Owner a comprehensive list
of items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Design-Builder to complete all Work in accordance with the Design-Build-Documents.

§ 9.8.3 Upon receipt of the Design-Builder’s list, the Owner shall make an inspection to determine whether the
Work or designated portion thereof is substantially complete. If the Owner’s inspection discloses any item, whether
or not included on the Design-Builder’s list, which is not sufficiently complete in accordance with the Design-Build
Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the
Design-Builder shall, before issuance of the Certificate of Substantial Completion, complete-or correct such item
upon notification by the Owner. In such case, the Design-Builder shall then submit a request for another inspection
by the Owner to determine Substantial Completion.

§ 9.8.4 Prior to issuance of the Certificate of Substantial Completion under Section 9.8.5, the Owner and Design-
Builder shall discuss and then determine the parties’ obligations to obtain and maintain property insurance following
issuance of the Certificate of Substantial Completion.

§ 9.8.5 When the Work or designated portion thereof is substantially complete, the Design-Builder will prepare for
the Owner’s signature a Certificate of Substantial Completion that shall, upon the Owner’s signature,€stablish the
date of Substantial Completion; establish responsibilities of the Owner and Design-Builder for security,
maintenance, heat, utilities, damage to the Work and insurance; and fix the time within which the' Design-Builder
shall finish all items on the list accompanying the Certificate. Warranties required by the Design-Build Documents
shall commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise
provided in the Certificate of Substantial Completion.

§ 9.8.6 The Certificate of Substantial Completion shall be submitted by the Design-Builder to the Owner for written
acceptance of responsibilities assigned to it in the Certificate. Upon the Owner’s acceptance, and consent of surety,
if any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Payment
shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Design-Build
Documents.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at'any stage when
such portion is designated by separate agreement with the Design-Builder, provided such occupancy or use is
consented to, by endorsement or otherwise, by the insurer providing property insurance and authorized by public
authorities having jurisdiction over the Project. Such partial occupancy or use may commence whether or not the
portion is substantially complete, provided the Owner and Design-Builder have accepted in writing the
responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, heat, utilities,
damage to the Work and insurance, and have agreed in writing concerning the period for correction of the Work and
commencement of warranties required by the Design-Build Documents. When the Design-Builder considers a
portion substantially complete, the Design-Builder shall prepare and submit a list to the Owner as provided under
Section 9.8.2. Consent of the Design-Builder to partial occupancy or use shall not be unreasonably-withheld. The
stage of the progress of the Work shall be determined by written agreement between the Owner and Design-Builder.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner and Design-Builder shall jointly inspect the
area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the"Work-shall not
constitute acceptance of Work not complying with the requirements of the Design-Build Documents.
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§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Design-Builder’s written notice that the Work is ready for final inspection and
acceptance and upon receipt of a final Application for Payment, the Owner will promptly make such inspection.
When the Owner finds the Work acceptable under the Design-Build Documents and the Contract fully performed,
the Owner will, subject to Section 9.10.2, promptly issue a final Certificate for Payment.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Design-Builder
submits to the Owner (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness
connected with the Work, for which the Owner or the Owner’s property might be responsible or encumbered, (less
amounts withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance
required by the Design-Build Documents to remain in force after final payment is currently in-effect;(3) a written
statement that the Design-Builder knows of no substantial reason that the insurance will not be renewable to cover
the period required by the Design-Build Documents, (4) consent of surety, if any, to final payment, (5) as-
constructed record copy of the Construction Documents marked to indicate field changes and selections made during
construction, (6) manufacturer’s warranties, product data, and maintenance and operations manuals, and (7) if
required by the Owner, other data establishing payment or satisfaction of obligations, such as receipts, or releases
and waivers of liens, claims, security interests, or encumbrances, arising out of the Contract,to the extent and in
such form as may be designated by the Owner. If an Architect, a Consultant, or a Contractor, or other person or
entity providing services or work for the Design-Builder, refuses to furnish a release or waiver required by the
Owner, the Design-Builder may furnish a bond satisfactory to the Owner to indemnify the Owner against such liens,
claims, security interests, or encumbrances. If such liens, claims, security interests, or encumbrances remains
unsatisfied after payments are made, the Design-Builder shall refund to the Owner all money that the Owner may be
compelled to pay in discharging such liens, claims, security interests, or encumbrances, including all-costs and
reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Design-Builder or by issuance of Change Orders affecting final completion, the Owner shally upon application
by the Design-Builder, and without terminating the Contract, make payment of the balance due for that portion of
the Work fully completed and accepted. If the remaining balance for Work not fully completed orcorrected is less
than retainage stipulated in the Design-Build Documents, and if bonds have been furnished, the‘written consent of
surety to payment of the balance due for that portion of the Work fully completed and accepted shall be submitted
by the Design-Builder to the Owner prior to issuance of payment. Such payment shall be made under terms and
conditions governing final payment, except that it shall not constitute a waiver of claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Design-Build Documents; or
.3 terms of special warranties required by the Design-Build Documents.

§ 9.10.5 Acceptance of final payment by the Design-Builder shall constitute a waiver of claims by the Design-
Builder except those previously made in writing and identified by the Design-Builder as unsettled at the time of final
Application for Payment.

ARTICLE10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Design-Builder shall be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Design-Builder shall be responsible for precautions for the safety of, and reasonable protection to
prevent damage, injury or loss to
A employees on the Work and other persons who may be affected thereby;
.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody or control of the Design-Builder or the Architect, Consultants, or
Contractors, or other person or entity providing services or work for the Design=Builder; and
3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, or structures and utilities not designated for removal, relocation or replacement in the
course of construction.
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§ 10.2.2 The Design-Builder shall comply with, and give notices required by, applicable laws, statutes, ordinances,
codes, rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property, or
their protection from damage, injury or loss.

§ 10.2.3 The Design-Builder shall implement, erect, and maintain, as required by existing conditions and
performance of the Contract, reasonable safeguards for safety and protection, including posting danger signs and
other warnings against hazards, promulgating safety regulations, and notify owners and users of adjacent sites and
utilities of the safeguards and protections.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual-methods, are
necessary for execution of the Work, the Design-Builder shall exercise utmost care, and carry on such activities
under supervision of properly qualified personnel.

§ 10.2.5 The Design-Builder shall promptly remedy damage and loss (other than damage or loss insured under
property insurance required by the Design-Build Documents) to property referred to in Sections 10.2.1.2 and
10.2.1.3, caused in whole or in part by the Design-Builder, the Architect, a Consultant, a Contractor, or anyone
directly or indirectly employed by any of them, or by anyone for whose acts they may be liable and for which the
Design-Builder is responsible under Sections 10.2.1.2 and 10.2.1.3; except damage or loss attributable to acts or
omissions of the Owner, or anyone directly or indirectly employed by the Owner, or by anyone for whose acts the
Owner may be liable, and not attributable to the fault or negligence of the Design-Builder. The foregoing obligations
of the Design-Builder are in addition to the Design-Builder’s obligations under Section 3.1.14.

§ 10.2.6 The Design-Builder shall designate a responsible member of the Design-Builder’s organization, at the site,
whose duty shall be the prevention of accidents. This person shall be the Design-Builder’s superintendent unless
otherwise designated by the Design-Builder in writing to the Owner.

§ 10.2.7 The Design-Builder shall not permit any part of the construction or site to be loaded so as to’cause damage
or create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property. If the Owner or Design-Builder suffers injury or damage to person
or property because of an act or omission of the other, or of others for whose acts such party is legally responsible,
written notice of the injury or damage, whether or not insured, shall be given to the other party within a reasonable
time not exceeding 21 days after discovery. The notice shall provide sufficient detail to enable the other party to
investigate the matter.

§ 10.3 Hazardous Materials

§ 10.3.1 The Design-Builder is responsible for compliance with any requirements included in the Design-Build
Documents regarding hazardous materials. If the Design-Builder encounters a hazardous material or/substance not
addressed in the Design-Build Documents and if reasonable precautions will be inadequate to prevent foreseeable
bodily injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Design-Builder, the Design-Builder shall, upon
recognizing the condition, immediately stop Work in the affected area and report the condition to the Owner in
writing.

§ 10.3.2 Upon receipt of the Design-Builder’s written notice, the Owner shall obtain the services of a licensed
laboratory to verify the presence or absence of the material or substance reported by the Design-Builder and, in the
event such material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise
required by the Design-Build Documents, the Owner shall furnish in writing to the Design-Builder-the names and
qualifications of persons or entities who are to perform tests verifying the presence or absence of such material or
substance or who are to perform the task of removal or safe containment of such material or substance. The Design-
Builder will promptly reply to the Owner in writing stating whether or not the Design-Builder has reasonable
objection to the persons or entities proposed by the Owner. If the Design-Builder has an objection to a person or
entity proposed by the Owner, the Owner shall propose another to whom the Design-Builder has no reasonable
objection. When the material or substance has been rendered harmless, Work in the affected areashall resume upon
written agreement of the Owner and Design-Builder. By Change Order, the Contract Time shall be extended
appropriately and the Contract Sum shall be increased in the amount of the Design-Builder’s reasonable additional
costs of shut-down, delay and start-up.
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§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Design-Builder,
the Architect, Consultants, and Contractors, and employees of any of them, from and against claims, damages,
losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the
Work in the affected area, if in fact the material or substance presents the risk of bodily injury or death as described
in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to, or destruction of, tangible property (other
than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence of the
party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances-the Design-Builder
brings to the site unless such materials or substances are required by the Owner’s Criteria. The Owner shall be
responsible for materials or substances required by the Owner’s Criteria, except to the extent of the Design-Builder’s
fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Design-Builder shall indemnify the Owner for the cost and expense the Owner ‘incurs (1) for
remediation of a material or substance the Design-Builder brings to the site and negligently handles, or (2) where the
Design-Builder fails to perform its obligations under Section 10.3.1, except to the extent that the/cost and expense
are due to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Design-Builder, the Design-Builder is held liable by a government
agency for the cost of remediation of a hazardous material or substance solely by reason of performing Work as
required by the Design-Build Documents, the Owner shall indemnify the Design-Builder for all'cost-and expense
thereby incurred.

§ 10.4 Emergencies
In an emergency affecting safety of persons or property, the Design-Builder shall act, at the Design<Builder’s
discretion, to prevent threatened damage, injury or loss.

ARTICLE 11 UNCOVERING AND CORRECTION OF WORK

§ 11.1 Uncovering of Work

The Owner may request to examine a portion of the Work that the Design-Builder has covered to.determine if the
Work has been performed in accordance with the Design-Build Documents. If such Work is in accordance with the
Design-Build Documents, the Owner and Design-Builder shall execute a Change Order to adjust the Contract Time
and Contract Sum, as appropriate. If such Work is not in accordance with the Design-Build Documents, the costs of
uncovering and correcting the Work shall be at the Design-Builder’s expense and the Design-Builder shall not be
entitled to a change in the Contract Time unless the condition was caused by the Owner or a separate’contractor in
which event the Owner shall be responsible for payment of such costs and the Contract Time will be adjusted as
appropriate.

§ 11.2 Correction of Work

§ 11.2.1 Before or After Substantial Completion. The Design-Builder shall promptly correct Work rejected by the
Owner or failing to conform to the requirements of the Design-Build Documents, whether discovered before or after
Substantial Completion and whether or not fabricated, installed or completed. Costs of correcting such rejected
Work, including additional testing and inspections, the cost of uncovering and replacement, and compensation for
any design consultant employed by the Owner whose expenses and compensation were made necessary thereby,
shall be at the Design-Builder’s expense.

§ 11.2.2 After Substantial Completion

§ 11.2.2.1 In addition to the Design-Builder’s obligations under Section 3.1.12, if, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties
established under Section 9.9.1, or by terms of an applicable special warranty required by the Design-Build
Documents, any of the Work is found not to be in accordance with the requirements of the Design-Build
Documents, the Design-Builder shall correct it promptly after receipt of written notice from the Owner to do so
unless the Owner has previously given the Design-Builder a written acceptance of such condition.-The Owner shall
give such notice promptly after discovery of the condition. During the one-year period for correction of the Work, if
the Owner fails to notify the Design-Builder and give the Design-Builder an opportunity to make the correction, the
Owner waives the rights to require correction by the Design-Builder and to make a claim for breach of warranty. If
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the Design-Builder fails to correct nonconforming Work within a reasonable time during that period after receipt of
notice from the Owner, the Owner may correct it in accordance with Section 7.9.

§ 11.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 11.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Design-Builder pursuant to this Section 11.2.

§ 11.2.3 The Design-Builder shall remove from the site portions of the Work that are not in accordance with the
requirements of the Design-Build Documents and are neither corrected by the Design-Builder nor accepted by the
Owner.

§ 11.2.4 The Design-Builder shall bear the cost of correcting destroyed or damaged construction of the Owner or
separate contractors, whether completed or partially completed, caused by the Design-Builder’s correction or
removal of Work that is not in accordance with the requirements of the Design-Build Documents.

§ 11.2.5 Nothing contained in this Section 11.2 shall be construed to establish a period of limitation with respect to
other obligations the Design-Builder has under the Design-Build Documents. Establishment of the one-year period
for correction of Work as described in Section 11.2.2 relates only to the specific obligation of the Design-Builder to
correct the Work, and has no relationship to the time within which the obligation to comply with the Design-Build
Documents may be sought to be enforced, nor to the time within which proceedings may be commenced to establish
the Design-Builder’s liability with respect to the Design-Builder’s obligations other than specifically to correct the
Work.

§ 11.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Design-Build Documents,
the Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be
reduced as appropriate and equitable. Such adjustment shall be effected whether or not final payment has been
made.

ARTICLE 12 COPYRIGHTS AND LICENSES

§ 12.1 Drawings, specifications, and other documents furnished by the Design-Builder, including those in electronic
form, are Instruments of Service. The Design-Builder, and the Architect, Consultants, Contractors, and any other
person or entity providing services or work for any of them, shall be deemed the authors and owners of their
respective Instruments of Service, including the Drawings and Specifications, and shall retain‘all common law,
statutory and other reserved rights, including copyrights. Submission or distribution of Instruments/of/Service to
meet official regulatory requirements, or for similar purposes in connection with the Project, is not to be construed
as publication in derogation of the reserved rights of the Design-Builder and the Architect, Consultants, and
Contractors, and any other person or entity providing services or work for any of them.

§ 12.2 The Design-Builder and the Owner warrant that in transmitting Instruments of Service, or any other
information, the transmitting party is the copyright owner of such information or has permission-from-the copyright
owner to transmit such information for its use on the Project.

§ 12.3 Upon execution of the Agreement, the Design-Builder grants to the Owner a limited, irrevocable and non-
exclusive license to use the Instruments of Service solely and exclusively for purposes of constructing, using,
maintaining, altering and adding to the Project, provided that the Owner substantially performs its-obligations,
including prompt payment of all sums when due, under the Design-Build Documents. The license granted under this
section permits the Owner to authorize its consultants and separate contractors to reproduce applicable portions of
the Instruments of Service solely and exclusively for use in performing services or construction for the Project. If the
Design-Builder rightfully terminates this Agreement for cause as provided in Section 13.1.4 or 13.2.1 the license
granted in this Section 12.3 shall terminate.

§ 12.3.1 The Design-Builder shall obtain non-exclusive licenses from the Architect, Consultants, and Contractors,
that will allow the Design-Builder to satisfy its obligations to the Owner under this Article 12. The Design-Builder’s
licenses from the Architect and its Consultants and Contractors shall also allow the Owner, in the event this
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Agreement is terminated for any reason other than the default of the Owner or in the event the Design-Builder’s
Architect, Consultants, or Contractors terminate their agreements with the Design-Builder for cause, to obtain a
limited, irrevocable and non-exclusive license solely and exclusively for purposes of constructing, using,
maintaining, altering and adding to the Project, provided that the Owner (1) agrees to pay to the Architect,
Consultant or Contractor all amounts due, and (2) provide the Architect, Consultant or Contractor with the Owner’s
written agreement to indemnify and hold harmless the Architect, Consultant or Contractor from all costs and
expenses, including the cost of defense, related to claims and causes of action asserted by any third person or entity
to the extent such costs and expenses arise from the Owner’s alteration or use of the Instruments of Service.

§ 12.3.2 In the event the Owner alters the Instruments of Service without the author’s written authorization or uses
the Instruments of Service without retaining the authors of the Instruments of Service, the Owner releases the
Design-Builder, Architect, Consultants, Contractors and any other person or entity providing services or work for
any of them, from all claims and causes of action arising from or related to such uses. The Owner, to the extent
permitted by law, further agrees to indemnify and hold harmless the Design-Builder, Architect, Consultants,
Contractors and any other person or entity providing services or work for any of them, from all costs and expenses,
including the cost of defense, related to claims and causes of action asserted by any third person or entity to the
extent such costs and expenses arise from the Owner’s alteration or use of the Instruments of Service under this
Section 12.3.2. The terms of this Section 12.3.2 shall not apply if the Owner rightfully terminates this Agreement for
cause under Sections 13.1.4 or 13.2.2.

ARTICLE 13 TERMINATION OR SUSPENSION

§ 13.1 Termination or Suspension Prior to Execution of the Design-Build Amendment

§ 13.1.1 If the Owner fails to make payments to the Design-Builder for Work prior to execution-of the:-Design-Build
Amendment in accordance with this Agreement, such failure shall be considered substantial nonperformance and
cause for termination or, at the Design-Builder’s option, cause for suspension of performance of services under this
Agreement. If the Design-Builder elects to suspend the Work, the Design-Builder shall give seven days’ written
notice to the Owner before suspending the Work. In the event of a suspension of the Work, the Design-Builder shall
have no liability to the Owner for delay or damage caused by the suspension of the Work. Before resuming the
Work, the Design-Builder shall be paid all sums due prior to suspension and any expenses incurred in the
interruption and resumption of the Design-Builder’s Work. The Design-Builder’s compensation for, and time to
complete, the remaining Work shall be equitably adjusted.

§ 13.1.2 If the Owner suspends the Project, the Design-Builder shall be compensated for the Work performed prior
to notice of such suspension. When the Project is resumed, the Design-Builder shall be compensated for expenses
incurred in the interruption and resumption of the Design-Builder’s Work. The Design-Builder’s compensation for,
and time to complete, the remaining Work shall be equitably adjusted.

§ 13.1.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than/the fault of the
Design-Builder, the Design-Builder may terminate this Agreement by giving not less than seven days’ written
notice.

§ 13.1.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other
party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party
initiating the termination.

§ 13.1.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Design-
Builder for the Owner’s convenience and without cause.

§ 13.1.6 In the event of termination not the fault of the Design-Builder, the Design-Builder shall-be.compensated for
Work performed prior to termination, together with Reimbursable Expenses then due and any other expenses
directly attributable to termination for which the Design-Builder is not otherwise compensated. In no event shall the
Design-Builder’s compensation under this Section 13.1.6 be greater than the compensation set forth in Section 2.1.

§ 13.2 Termination or Suspension Following Execution of the Design-Build Amendment

§ 13.2.1 Termination by the Design-Builder

§ 13.2.1.1 The Design-Builder may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act or fault of the Design-Builder, the Architect, a Consultant, or a Contractor, or their agents or
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employees, or any other persons or entities performing portions of the Work under direct or indirect contract with
the Design-Builder, for any of the following reasons:

1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped;

.2 An act of government, such as a declaration of national emergency that requires all Work to be
stopped;

.3 Because the Owner has not issued a Certificate for Payment and has not notified the Design-Builder
of the reason for withholding certification as provided in Section 9.5.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Design-Build Documents; or

4 The Owner has failed to furnish to the Design-Builder promptly, upon the Design-Builder’s request,
reasonable evidence as required by Section 7.2.7.

§ 13.2.1.2 The Design-Builder may terminate the Contract if, through no act or fault of the Design-Builder, the
Architect, a Consultant, a Contractor, or their agents or employees or any other persons or entities performing
portions of the Work under direct or indirect contract with the Design-Builder, repeated suspensions, delays or
interruptions of the entire Work by the Owner as described in Section 13.2.3 constitute in the'aggregate more than
100 percent of the total number of days scheduled for completion, or 120 days in any 365-day period, whichever is
less.

§ 13.2.1.3 If one of the reasons described in Section 13.2.1.1 or 13.2.1.2 exists, the Design-Builder may, upon seven
days’ written notice to the Owner, terminate the Contract and recover from the Owner payment for Work executed,
including reasonable overhead and profit, costs incurred by reason of such termination, and damages.

§ 13.2.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Design-Builder or
any other persons or entities performing portions of the Work under contract with the Design-Builder because the
Owner has repeatedly failed to fulfill the Owner’s obligations under the Design-Build Documents with respect to
matters important to the progress of the Work, the Design-Builder may, upon seven additional days’ written notice
to the Owner, terminate the Contract and recover from the Owner as provided in Section 13.2.1.3"

§ 13.2.2 Termination by the Owner For Cause
§ 13.2.2.1 The Owner may terminate the Contract if the Design-Builder
A fails to submit the Proposal by the date required by this Agreement, or if no date is indicated, within a
reasonable time consistent with the date of Substantial Completion;
.2 repeatedly refuses or fails to supply an Architect, or enough properly skilled Consultants,
Contractors, or workers or proper materials;
3 fails to make payment to the Architect, Consultants, or Contractors for services, materials or labor in
accordance with their respective agreements with the Design-Builder;
4 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
.5 is otherwise guilty of substantial breach of a provision of the Design-Build Documents.

§ 13.2.2.2 When any of the above reasons exist, the Owner may without prejudice to any other rights or remedies of
the Owner and after giving the Design-Builder and the Design-Builder’s surety, if any, seven days’ written notice,
terminate employment of the Design-Builder and may, subject to any prior rights of the surety:
A Exclude the Design-Builder from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Design-Builder;
.2 Accept assignment of the Architect, Consultant and Contractor agreements pursuant to
Section 3.1.15; and
.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Design-Builder, the Owner shall furnish to the Design-Builder a detailed accounting of
the costs incurred by the Owner in finishing the Work.

§ 13.2.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 13.2.2.1, the Design-
Builder shall not be entitled to receive further payment until the Work is finished.

§ 13.2.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work and other damages incurred
by the Owner and not expressly waived, such excess shall be paid to the Design-Builder. If such costs and damages
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exceed the unpaid balance, the Design-Builder shall pay the difference to the Owner. The obligation for such
payments shall survive termination of the Contract.

§ 13.2.3 Suspension by the Owner for Convenience
§ 13.2.3.1 The Owner may, without cause, order the Design-Builder in writing to suspend, delay or interrupt the
Work in whole or in part for such period of time as the Owner may determine.

§ 13.2.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay or interruption as described in Section 13.2.3.1. Adjustment of the Contract Sum shall include
profit. No adjustment shall be made to the extent
A that performance is, was or would have been so suspended, delayed or interrupted-by-another cause
for which the Design-Builder is responsible; or
.2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 13.2.4 Termination by the Owner for Convenience
§ 13.2.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience'and without cause.

§ 13.2.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the
Design-Builder shall
A cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and,
.3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing Project agreements, including agreements with the Architect,
Consultants, Contractors, and purchase orders, and enter into no further Project agreements and
purchase orders.

§ 13.2.4.3 In case of such termination for the Owner’s convenience, the Design-Builder shall be entitled to receive
payment for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and
profit on the Work not executed.

ARTICLE 14 CLAIMS AND DISPUTE RESOLUTION

§ 141 Claims

§ 14.1.1 Definition. A Claim is a demand or assertion by one of the parties seeking, as a matter of right; payment of
money, or other relief with respect to the terms of the Contract. The term “Claim” also includes other disputes and
matters in question between the Owner and Design-Builder arising out of or relating to the Contract. The
responsibility to substantiate Claims shall rest with the party making the Claim.

§ 14.1.2 Time Limits on Claims. The Owner and Design-Builder shall commence all claims and causes of action,
whether in contract, tort, breach of warranty or otherwise, against the other, arising out of or related to the Contract
in accordance with the requirements of the binding dispute resolution method selected in Section 1.3, within the time
period specified by applicable law, but in any case not more than 10 years after the date of Substantial Completion
of the Work. The Owner and Design-Builder waive all claims and causes of action not commenced in accordance
with this Section 14.1.2.

§ 14.1.3 Notice of Claims

§ 14.1.3.1 Prior To Final Payment. Prior to Final Payment, Claims by either the Owner or Design-Builder must be
initiated by written notice to the other party within 21 days after occurrence of the event giving rise to such Claim or
within 21 days after the claimant first recognizes the condition giving rise to the Claim, whichever-is later.

§ 14.1.3.2 Claims Arising After Final Payment. After Final Payment, Claims by either the Owner or Design-Builder
that have not otherwise been waived pursuant to Sections 9.10.4 or 9.10.5, must be initiated by prompt written
notice to the other party. The notice requirement in Section 14.1.3.1 and the Initial Decision requirement as a
condition precedent to mediation in Section 14.2.1 shall not apply.

§ 14.1.4 Continuing Contract Performance. Pending final resolution of a Claim, except as otherwise agreed in writing
or as provided in Section 9.7 and Article 13, the Design-Builder shall proceed diligently with performance of the
Contract and the Owner shall continue to make payments in accordance with the Design-Build Documents.
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§ 14.1.5 Claims for Additional Cost. If the Design-Builder intends to make a Claim for an increase in the Contract
Sum, written notice as provided herein shall be given before proceeding to execute the portion of the Work that
relates to the Claim. Prior notice is not required for Claims relating to an emergency endangering life or property
arising under Section 10.4.

§ 14.1.6 Claims for Additional Time

§ 14.1.6.1 If the Design-Builder intends to make a Claim for an increase in the Contract Time, written notice as
provided herein shall be given. The Design-Builder’s Claim shall include an estimate of cost and of probable effect
of delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 14.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be
documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated, and had an adverse effect on the scheduled construction.

§ 14.1.7 Claims for Consequential Damages
The Design-Builder and Owner waive Claims against each other for consequential damages arising out of or relating
to this Contract. This mutual waiver includes
A damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and
.2 damages incurred by the Design-Builder for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 13. Nothing contained in this Section 14.1.7 shall be deemed to preclude an award of
liquidated damages, when applicable, in accordance with the requirements of the Design-Build Documents.

§ 14.2 Initial Decision

§ 14.2.1 An initial decision shall be required as a condition precedent to mediation of all Claims between the Owner
and Design-Builder initiated prior to the date final payment is due, excluding those arising under-Sections 10.3 and
10.4 of the Agreement and Sections B.3.2.9 and B.3.2.10 of Exhibit B to this Agreement, unless.30'days have
passed after the Claim has been initiated with no decision having been rendered. Unless otherwise mutually agreed
in writing, the Owner shall render the initial decision on Claims.

§ 14.2.2 Procedure

§ 14.2.2.1 Claims Initiated by the Owner. If the Owner initiates a Claim, the Design-Builder shall provide a written
response to Owner within ten days after receipt of the notice required under Section 14.1.3.1. Thereafter, the Owner
shall render an initial decision within ten days of receiving the Design-Builder’s response: (1) withdrawing the
Claim in whole or in part, (2) approving the Claim in whole or in part, or (3) suggesting a compromise.

§ 14.2.2.2 Claims Initiated by the Design-Builder. If the Design-Builder initiates a Claim, the Owner will take one or
more of the following actions within ten days after receipt of the notice required under Section-14.1.3-1: (1) request
additional supporting data, (2) render an initial decision rejecting the Claim in whole or in part, (3) render an initial
decision approving the Claim, (4) suggest a compromise or (5) indicate that it is unable to render an initial decision
because the Owner lacks sufficient information to evaluate the merits of the Claim.

§ 14.2.3 In evaluating Claims, the Owner may, but shall not be obligated to, consult with or seek information from
persons with special knowledge or expertise who may assist the Owner in rendering a decision. The retention of
such persons shall be at the Owner’s expense.

§ 14.2.4 If the Owner requests the Design-Builder to provide a response to a Claim or to furnish additional
supporting data, the Design-Builder shall respond, within ten days after receipt of such request, and shall either (1)
provide a response on the requested supporting data, (2) advise the Owner when the response ‘or supporting data will
be furnished or (3) advise the Owner that no supporting data will be furnished. Upon receipt of the response or
supporting data, if any, the Owner will either reject or approve the Claim in whole or in part.
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§ 14.2.5 The Owner’s initial decision shall (1) be in writing; (2) state the reasons therefor; and (3) identify any
change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on the parties
but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute
resolution.

§ 14.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of
Section 14.2.6.1.

§ 14.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other
party file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the
demand fails to file for mediation within the time required, then both parties waive their rights-to-mediate or pursue
binding dispute resolution proceedings with respect to the initial decision.

§ 14.2.7 In the event of a Claim against the Design-Builder, the Owner may, but is not obligated to, notify the surety,
if any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Design-Builder’s default, the
Owner may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 14.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance with applicable law to comply with the lien notice or filing deadlines.

§ 14.3 Mediation

§ 14.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those
waived as provided for in Sections 9.10.4, 9.10.5, and 14.1.7, shall be subject to mediation as'a condition precedent
to binding dispute resolution.

§ 14.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall.be made in
writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation.
The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event,
mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order. If an arbitration proceeding is stayed pursuant to this Section 14.3.2, the parties may
nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 14.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction.

§ 14.4 Arbitration

§ 14.4.1 If the parties have selected arbitration as the method for binding dispute resolution in Section 1.3, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction
Industry Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall'be-made in writing,
delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The
party filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on
which arbitration is permitted to be demanded.

§ 14.41.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the Claim would be barred by the applicable statute of limitations or statute of repose. For statute of limitations or
statute of repose purposes, receipt of a written demand for arbitration by the person or entity administering the
arbitration shall constitute the institution of legal or equitable proceedings based on the Claim.

§ 14.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be-entered upon it in
accordance with applicable law in any court having jurisdiction.
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§ 14.4.3 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity
duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court
having jurisdiction thereof.

§ 14.4.4 Consolidation or Joinder

§ 14.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with
any other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact,
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 14.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially-involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration,
provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an
additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question
not described in the written consent.

§ 14.4.4.3 The Owner and Design-Builder grant to any person or entity made a party to an arbitration conducted
under this Section 14.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the
Owner and Design-Builder under this Agreement.

ARTICLE 15 MISCELLANEOUS PROVISIONS

§ 15.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located except that, if the parties have
selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern

Section 14.4.

§ 15.2 Successors and Assigns

§ 15.2.1 The Owner and Design-Builder, respectively, bind themselves, their partners, successors, assigns and legal
representatives to the covenants, agreements and obligations contained in the Design-Build Documents. Except as
provided in Section 15.2.2, neither party to the Contract shall assign the Contract as a whole'without written consent
of the other. If either party attempts to make such an assignment without such consent, that party shall nevertheless
remain legally responsible for all obligations under the Contract.

§ 15.2.2 The Owner may, without consent of the Design-Builder, assign the Contract to a lender providing
construction financing for the Project, if the lender assumes the Owner’s rights and obligations under.the Design-
Build Documents. The Design-Builder shall execute all consents reasonably required to facilitate suchiassignment.

§ 15.2.3 If the Owner requests the Design-Builder, Architect, Consultants, or Contractors to execute certificates,
other than those required by Section 3.1.10, the Owner shall submit the proposed language of'such certificates for
review at least 14 days prior to the requested dates of execution. If the Owner requests the Design-Builder,
Architect, Consultants, or Contractors to execute consents reasonably required to facilitate assignment to a lender,
the Design-Builder, Architect, Consultants, or Contractors shall execute all such consents that are consistent with
this Agreement, provided the proposed consent is submitted to them for review at least 14 days prior to execution.
The Design-Builder, Architect, Consultants, and Contractors shall not be required to execute certificates or consents
that would require knowledge, services or responsibilities beyond the scope of their services.

§ 15.3 Written Notice

Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or
certified mail or by courier service providing proof of delivery to, the last business address known to, the party
giving notice.

§ 15.4 Rights and Remedies

§ 15.4.1 Duties and obligations imposed by the Design-Build Documents, and rights and remedies available
thereunder, shall be in addition to and not a limitation of duties, obligations, rights and remedies-otherwise imposed
or available by law.
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§ 15.4.2 No action or failure to act by the Owner or Design-Builder shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed in writing.

§ 15.5 Tests and Inspections

§ 15.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Design-Build
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authorities. Unless otherwise provided, the Design-Builder shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections and approvals. The Design-Builder shall give the
Owner timely notice of when and where tests and inspections are to be made so that the Owner may-be present for
such procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements
until after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes
or applicable laws or regulations prohibit the Owner from delegating their cost to the Design-Builder.

§ 15.5.2 If the Owner determines that portions of the Work require additional testing, inspection or approval not
included under Section 15.5.1, the Owner will instruct the Design-Builder to make arrangements for such additional
testing, inspection or approval by an entity acceptable to the Owner, and the Design-Builder shall give timely notice
to the Owner of when and where tests and inspections are to be made so that the Owner may be present for such
procedures. Such costs, except as provided in Section 15.5.3, shall be at the Owner’s expense.

§ 15.5.3 If such procedures for testing, inspection or approval under Sections 15.5.1 and 15.5.2 reveal failure of the
portions of the Work to comply with requirements established by the Design-Build Documents, all costs made
necessary by such failure shall be at the Design-Builder’s expense.

§ 15.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the' Design-Build
Documents, be secured by the Design-Builder and promptly delivered to the Owner.

§ 15.5.5 If the Owner is to observe tests, inspections or approvals required by the Design-Build Documents, the
Owner will do so promptly and, where practicable, at the normal place of testing.

§ 15.5.6 Tests or inspections conducted pursuant to the Design-Build Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 15.6 Confidential Information

If the Owner or Design-Builder transmits Confidential Information, the transmission of such Confidential
Information constitutes a warranty to the party receiving such Confidential Information that the transmitting party is
authorized to transmit the Confidential Information. If a party receives Confidential Information, the receiving party
shall keep the Confidential Information strictly confidential and shall not disclose it to any other person or entity
except as set forth in Section 15.6.1.

§ 15.6.1 A party receiving Confidential Information may disclose the Confidential Information as required by law or
court order, including a subpoena or other form of compulsory legal process issued by a court or governmental
entity. A party receiving Confidential Information may also disclose the Confidential Information ‘to-its employees,
consultants or contractors in order to perform services or work solely and exclusively for the Project, provided those
employees, consultants and contractors are subject to the restrictions on the disclosure and use of Confidential
Information as set forth in this Contract.

§ 15.7 Capitalization
Terms capitalized in the Contract include those that are (1) specifically defined, (2) the titles of numbered articles or
(3) the titles of other documents published by the American Institute of Architects.

§ 15.8 Interpretation

§ 15.8.1 In the interest of brevity the Design-Build Documents frequently omit modifying words such as “all” and
“any” and articles such as “the” and “an,” but the fact that a modifier or an article is absent from-one statement and
appears in another is not intended to affect the interpretation of either statement.
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§ 15.8.2 Unless otherwise stated in the Design-Build Documents, words which have well-known technical or
construction industry meanings are used in the Design-Build Documents in accordance with such recognized
meanings.

ARTICLE 16 SCOPE OF THE AGREEMENT

§ 16.1 This Agreement is comprised of the following documents listed below:

AIA Document A141™-2014, Standard Form of Agreement Between Owner and Design-Builder
AIA Document A141™-2014, Exhibit A, Design-Build Amendment, if executed

AIA Document A141™-2014, Exhibit B, Insurance and Bonds

AIA Document A141™-2014, Exhibit C, Sustainable Projects, if completed

AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if
completed, or the following:

abrwid=

«»
.6 Other:
«»

This Agreement entered into as of the day and year first written above.

OWNER (Signature) DESIGN-BUILDER (Signature)
«PE» «PE»
(Printed name and title) (Printed name and title)
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AIA Document Al41l~

Exhibit A

Design-Build Amendment

This Amendment is incorporated into the accompanying AIA Document A141™-2014,
Standard Form of Agreement Between Owner and Design-Builder dated the « » day of «

» in the year « » (the “Agreement”)
(In words, indicate day, month and year.)

for the following PROJECT:
(Name and location or address)

«Public Works Operations Center»
«»

THE OWNER:
(Name, legal status and address)

N »
«»

THE DESIGN-BUILDER:
(Name, legal status and address)

«NLE»
«»

The Owner and Design-Builder hereby amend the Agreement as follows.

TABLE OF ARTICLES
A1 CONTRACT SUM
A2 CONTRACT TIME

A3 INFORMATION UPON WHICH AMENDMENT IS BASED

A4 DESIGN-BUILDER’S PERSONNEL, CONTRACTORS AND SUPPLIERS

A5 COST OF THE WORK

ARTICLE A1 CONTRACT SUM

§ A.1.1 The Owner shall pay the Design-Builder the Contract Sum in current funds for the
Design-Builder’s performance of the Contract after the execution of this Amendment. The
Contract Sum shall be one of the following and shall not include compensation the Owner
paid the Design-Builder for Work performed prior to execution of this Amendment:

(Check the appropriate box.)

[« »] Stipulated Sum, in accordance with Section A.1.2 below

[« »] Costofthe Work plus the Design-Builder’s Fee, in accordance with

Section A.1.3 below

2014

ADDITIONS AND DELETIONS: The
author of this document has
added information needed for
its completion. The author
may also have revised the
text of the original AIA
standard form. An Additions
and Deletions Report that
notes added information as
well as revisions to the
standard form text is
available from the author and
should be reviewed.

This document has important
legal consequences.
Consultation with an
attorney is encouraged with
respect to its completion or
modification«

Consultation with an
attorney is—also encouraged
with respect to professional
licensing requirements in
the jurisdiction where the
Project is located.

ELECTRONIC COPYING of any
portion of this AIA® Document to
another electronic file 1is
prohibited and constitutes a
violation of copyright laws as
set forth in the footer of this
document.
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[« »] Costofthe Work plus the Design-Builder’s Fee with a Guaranteed Maximum Price, in accordance
with Section A.1.4 below

(Based on the selection above, complete Section A.1.2, A.1.3 or A.1.4 below.)

§ A.1.2 Stipulated Sum
§ A.1.2.1 The Stipulated Sum shall be « » ($ « » ), subject to authorized adjustments as provided in the Design-Build
Documents.

§ A.1.2.2 The Stipulated Sum is based upon the following alternates, if any, which are described in the Design-Build
Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other-alternates
subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in
Stipulated Sum for each and the deadline by which the alternate must be accepted.)

«»

§ A.1.2.3 Unit prices, if any:
(Identify item, state the unit price, and state any applicable quantity limitations.)

Item Units and Limitations Price per Unit ($0.00)

§ A.1.3 Cost of the Work Plus Design-Builder’'s Fee
§ A.1.3.1 The Cost of the Work is as defined in Article A.5, Cost of the Work.

§ A.1.3.2 The Design-Builder’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder’s Fee, and
the method for adjustment to the Fee for changes in the Work.)

«»

§ A1.4 Cost of the Work Plus Design-Builder's Fee With a Guaranteed Maximum Price
§ A.1.4.1 The Cost of the Work is as defined in Article A.5, Cost of the Work.

§ A.1.4.2 The Design-Builder’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder’s Fee and
the method for adjustment to the Fee for changes in the Work.)

«»

§ A1.4.3 Guaranteed Maximum Price

§ A.1.4.3.1 The sum of the Cost of the Work and the Design-Builder’s Fee is guaranteed by the Design-Builder not to
exceed « » ($ « » ), subject to additions and deductions for changes in the Work as provided in the Design-Build
Documents. Costs that would cause the Guaranteed Maximum Price to be exceeded shall be paid by the Design-Builder
without reimbursement by the Owner.

(Insert specific provisions if the Design-Builder is to participate in any savings.)

«»
§ A1.4.3.2 Itemized Statement of the Guaranteed Maximum Price

Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories, allowances,
contingencies, alternates, the Design-Builder’s Fee, and other items that comprise the Guaranteed Maximum Price.

(Provide information below or reference an attachment.)

«»
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§ A.1.4.3.3 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the
Design-Build Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates
subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in the
Cost of the Work and Guaranteed Maximum Price for each and the deadline by which the alternate must be accepted.)

«»

§ A.1.4.3.4 Unit Prices, if any:
(Identify item, state the unit price, and state any applicable quantity limitations.)

Item Units and Limitations Price per-Unit($0:00)

§ A.1.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based:
«»

§ A.1.5 Payments

§ A.1.5.1 Progress Payments

§ A.1.5.1.1 Based upon Applications for Payment submitted to the Owner by the Design-Builder, the Owner shall make
progress payments on account of the Contract Sum to the Design-Builder as provided below and elsewhere in the
Design-Build Documents.

§ A.1.5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

«»

§ A.1.5.1.3 Provided that an Application for Payment is received not later than the « » day of the month,the Owner shall
make payment of the certified amount to the Design-Builder not later than the « » day of the « » meonth. If an
Application for Payment is received by the Owner after the application date fixed above, payment-shall be made by the
Owner not later than « » ( « » ) days after the Owner receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ A.1.5.1.4 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost
of the Work with a Guaranteed Maximum Price, the Design-Builder shall submit payrolls, petty cash-accounts, receipted
invoices or invoices with check vouchers attached, and any other evidence required by the Owner to demonstrate that
cash disbursements already made by the Design-Builder on account of the Cost of the Work equal or exceed (1) progress
payments already received by the Design-Builder, less (2) that portion of those payments attributable to the
Design-Builder’s Fee; plus (3) payrolls for the period covered by the present Application for Payment.

§ A.1.5.1.5 With each Application for Payment where the Contract Sum is based upon a Stipulated Sum or Cost of the
Work with a Guaranteed Maximum Price, the Design-Builder shall submit the most recent schedule of values in
accordance with the Design-Build Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. Compensation for design services, if any, shall be shown separately. Where the Contract
Sum is based on the Cost of the Work with a Guaranteed Maximum Price, the Design-Builder’s Fee shall be shown
separately. The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy
as the Owner may require. This schedule of values, unless objected to by the Owner, shall be used-as a basis for
reviewing the Design-Builder’s Applications for Payment.

§ A.1.5.1.6 In taking action on the Design-Builder’s Applications for Payment, the Owner shall be entitled to rely on the
accuracy and completeness of the information furnished by the Design-Builder and shall not be deemed to have made a
detailed examination, audit or arithmetic verification of the documentation submitted in accordance with

Sections A.1.5.1.4 or A.1.5.1.5, or other supporting data; to have made exhaustive or continuous on-site inspections; or

to have made examinations to ascertain how or for what purposes the Design-Builder has used amounts previously paid.
Such examinations, audits and verifications, if required by the Owner, will be performed by the-Owner’s-auditors-acting
in the sole interest of the Owner.
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§ A.1.5.1.7 Except with the Owner’s prior approval, the Design-Builder shall not make advance payments to suppliers
for materials or equipment which have not been delivered and stored at the site.

§ A.1.5.2 Progress Payments—Stipulated Sum
§ A.1.5.2.1 Applications for Payment where the Contract Sum is based upon a Stipulated Sum shall indicate the
percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ A.1.5.2.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be
computed as follows:

A Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of « » percent (« » %) on
the Work. Pending final determination of cost to the Owner of Changes in the Work, amounts not in
dispute shall be included as provided in Section 6.3.9 of the Agreement;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of
« » percent ( « » %);

Subtract the aggregate of previous payments made by the Owner; and
4 Subtract amounts, if any, the Owner has withheld or nullified, as provided in Section 9.5 of the
Agreement.

w

§ A.1.5.2.3 The progress payment amount determined in accordance with Section A.1.5.2.2 shall-be-further-modified
under the following circumstances:

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full
amount of the Contract Sum, less such amounts as the Owner shall determine for incomplete Work;
retainage applicable to such work and unsettled claims; and
(Section 9.8.6 of the Agreement discusses release of applicable retainage upon Substantial Completion
of Work.)

.2 Add, if final completion of the Work is thereafter materially delayed through no fault-of the
Design-Builder, any additional amounts payable in accordance with Section 9.10:3.of the Agreement.

§ A.1.5.2.4 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the
percentages inserted in Sections A.1.5.2.2.1 and A.1.5.2.2.2 above, and this is not explained elsewhere in the
Design-Build Documents, insert provisions here for such reduction or limitation.)

«»

§ A.1.5.3 Progress Payments—Cost of the Work Plus a Fee

§ A.1.5.3.1 Where the Contract Sum is based upon the Cost of the Work plus a fee without a Guaranteed Maximum
Price, Applications for Payment shall show the Cost of the Work actually incurred by the Design-Builder through the
end of the period covered by the Application for Payment and for which Design-Builder has made or intends to make
actual payment prior to the next Application for Payment.

§ A.1.5.3.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be
computed as follows:
1 Take the Cost of the Work as described in Article A.5 of this Amendment;
.2 Add the Design-Builder’s Fee, less retainage of « » percent ( « » %). The Design-Builder’s Fee shall be
computed upon the Cost of the Work described in the preceding Section A.1.5.3.2:1 atthe rate stated in
Section A.1.3.2; or if the Design-Builder’s Fee is stated as a fixed sum in that Section, an amount which bears
the same ratio to that fixed-sum Fee as the Cost of the Work in that Section bears to a reasonable estimate of
the probable Cost of the Work upon its completion;
.3 Subtract retainage of « » percent ( « » %) from that portion of the Work that the Design-Builder
self-performs;
4 Subtract the aggregate of previous payments made by the Owner;
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.5 Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by
Section A.1.5.1.4 or resulting from errors subsequently discovered by the Owner’s auditors in such
documentation; and

.6 Subtract amounts, if any, for which the Owner has withheld or withdrawn a Certificate of Payment as
provided in the Section 9.5 of the Agreement.

§ A.1.5.3.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and approval
of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on agreements with
the Architect, Consultants, and Contractors, and the Design-Builder shall execute agreements in accordance with those
terms.

§ A.1.5.4 Progress Payments—Cost of the Work Plus a Fee with a Guaranteed Maximum Price

§ A.1.5.4.1 Applications for Payment where the Contract Sum is based upon the Cost of the Work Plus a Fee with a
Guaranteed Maximum Price shall show the percentage of completion of each portion of the Work as of the end of the
period covered by the Application for Payment. The percentage of completion shall be the lesser of (1) the percentage of
that portion of the Work which has actually been completed; or (2) the percentage obtained by dividing (a) the expense
that has actually been incurred by the Design-Builder on account of that portion of the Work for which the
Design-Builder has made or intends to make actual payment prior to the next Application for Payment by (b) the share of
the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values.

§ A.1.5.4.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be
computed as follows:

A Take that portion of the Guaranteed Maximum Price properly allocable to completed Work as
determined by multiplying the percentage of completion of each portion of the Work by the share of the
Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values. Pending final
determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as
provided in Section 6.3.9 of the Agreement.

.2 Add that portion of the Guaranteed Maximum Price properly allocable to materials and equipment
delivered and suitably stored at the site for subsequent incorporation in the Work, orif approved in
advance by the Owner, suitably stored off the site at a location agreed upon in'writing;

.3 Add the Design-Builder’s Fee, less retainage of « » percent ( « » %). The Design-Builder’s Fee shall be
computed upon the Cost of the Work at the rate stated in Section A.1.4.2 or, if the Design-Builder’s Fee is
stated as a fixed sum in that Section, shall be an amount that bears the same ratio to that fixed-sum fee as
the Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its completion;

4 Subtract retainage of « » percent ( « » %) from that portion of the Work that the Design-Builder
self-performs;

.5  Subtract the aggregate of previous payments made by the Owner;

.6 Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by
Section A.1.5.1.4 to substantiate prior Applications for Payment, or resulting from/errors subsequently
discovered by the Owner’s auditors in such documentation; and

.7 Subtract amounts, if any, for which the Owner has withheld or nullified a payment as provided in
Section 9.5 of the Agreement.

§ A.1.5.4.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and
approval of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on
agreements with the Architect, Consultants, and Contractors; and the Design-Builder shall execute agreements in
accordance with those terms.

§ A.1.5.5 Final Payment

§ A.1.5.5.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall bée made by the Owner to
the Design-Builder not later than 30 days after the Design-Builder has fully performed the Contract and the
requirements of Section 9.10 of the Agreement have been satisfied, except for the Design-Builder’s responsibility to
correct non-conforming Work discovered after final payment or to satisfy other requirements, if any, which extend
beyond final payment.

§ A.1.5.5.2 If the Contract Sum is based on the Cost of the Work, the Owner’s auditors will review and report in
writing on the Design-Builder’s final accounting within 30 days after the Design-Builder delivers the final-accounting
to the Owner. Based upon the Cost of the Work the Owner’s auditors report to be substantiated by the
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Design-Builder’s final accounting, and provided the other conditions of Section 9.10 of the Agreement have been met,
the Owner will, within seven days after receipt of the written report of the Owner’s auditors, either issue a final
Certificate for Payment, or notify the Design-Builder in writing of the reasons for withholding a certificate as provided
in Section 9.5.1 of the Agreement.

ARTICLE A2 CONTRACT TIME
§ A.2.1 Contract Time, as defined in the Agreement at Section 1.4.13, is the period of time, including authorized
adjustments, for Substantial Completion of the Work.

§ A.2.2 The Design-Builder shall achieve Substantial Completion of the Work not later than « » (« » ) days from the
date of this Amendment, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)

«»

Portion of Work Substantial Completion Date

, subject to adjustments of the Contract Time as provided in the Design-Build Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

«»

ARTICLE A.3 INFORMATION UPON WHICH AMENDMENT IS BASED
§ A.3.1 The Contract Sum and Contract Time set forth in this Amendment are based on the following:

§ A.3.1.1 The Supplementary and other Conditions of the Contract:

Document Title Date Pages

§ A.3.1.2 The Specifications:
(Either list the specifications here or refer to an exhibit attached to this Amendment.)

«»

Section Title Date Pages

§ A.3.1.3 The Drawings:
(Either list the drawings here or refer to an exhibit attached to this Amendment.)

«»

Number Title Date

§ A.3.1.4 The Sustainability Plan, if any:

(If the Owner identified a Sustainable Objective in the Owner’s Criteria, identify the document or documents that
comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The
Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures;
implementation strategies selected to achieve the Sustainable Measures, the Owner’s and Design-Builder’s roles and
responsibilities associated with achieving the Sustainable Measures, the specific details about design reviews, testing
or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation required for the
Project, as those terms are defined in Exhibit C to the Agreement.)
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Title Date Pages

Other identifying information:

«»

§ A.3.1.5 Allowances and Contingencies:
(Identify any agreed upon allowances and contingencies, including a statement of their basis.)

A Allowances
«»
.2 Contingencies
«»
§ A.3.1.6 Design-Builder’s assumptions and clarifications:
«»
§ A.3.1.7 Deviations from the Owner’s Criteria as adjusted by a Modification:
«»

§ A.3.1.8 To the extent the Design-Builder shall be required to submit any additional Submittals to'the Ownerfor
review, indicate any such submissions below:

«»

ARTICLE A4 DESIGN-BUILDER'S PERSONNEL, CONTRACTORS AND SUPPLIERS
§ A.4.1 The Design-Builder’s key personnel are identified below:
(Identify name, title and contact information.)

1 Superintendent

«»

.2 Project Manager

«»

.3 Others

«»

§ A.4.2 The Design-Builder shall retain the following Consultants, Contractors and suppliers; identified below:
(List name, discipline, address and other information.)

«»
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ARTICLE A5 COST OF THE WORK

§ A.5.1 Cost To Be Reimbursed as Part of the Contract

§ A.5.1.1 Labor Costs

§ A.5.1.1.1 Wages of construction workers directly employed by the Design-Builder to perform the construction of the
Work at the site or, with the Owner's prior approval, at off-site workshops.

§ A.5.1.1.2 With the Owner’s prior approval, wages or salaries of the Design-Builder's supervisory and administrative
personnel when stationed at the site.

(If it is intended that the wages or salaries of certain personnel stationed at the Design-Builder's principal or other
offices shall be included in the Cost of the Work, identify below the personnel to be included, whether for all or only
part of their time, and the rates at which their time will be charged to the Work.)

Person Included Status (full-time/part-time) Rate ($0.00) Rate (unit of time)

§ A.5.1.1.3 Wages and salaries of the Design-Builder's supervisory or administrative personnel engaged at factories,
workshops or on the road, in expediting the production or transportation of materials or equipment required for the
Work, but only for that portion of their time required for the Work.

§ A.5.1.1.4 Costs paid or incurred by the Design-Builder for taxes, insurance, contributions, assessments and benefits
required by law or collective bargaining agreements and, for personnel not covered by such agreements, customary
benefits such as sick leave, medical and health benefits, holidays, vacations and pensions, provided such costs are
based on wages and salaries included in the Cost of the Work under Section A.5.1.1.

§ A.5.1.1.5 Bonuses, profit sharing, incentive compensation and any other discretionary payments paid to anyone hired
by the Design-Builder or paid to the Architect or any Consultant, Contractor or supplier, with the Owner's prior
approval.

§ A.5.1.2 Contract Costs. Payments made by the Design-Builder to the Architect, Consultants, Contractors and
suppliers in accordance with the requirements of their subcontracts.

§ A.5.1.3 Costs of Materials and Equipment Incorporated in the Completed Construction
§ A.5.1.3.1 Costs, including transportation and storage, of materials and equipment incorporated or to be-incorporated
in the completed construction.

§ A.5.1.3.2 Costs of materials described in the preceding Section A.5.1.3.1 in excess of those actually installed to allow
for reasonable waste and spoilage. Unused excess materials, if any, shall become the Owner's property-at the
completion of the Work or, at the Owner's option, shall be sold by the Design-Builder. Any amounts realized from
such sales shall be credited to the Owner as a deduction from the Cost of the Work.

§ A.5.1.4 Costs of Other Materials and Equipment, Temporary Facilities and Related Items

§ A.5.1.4.1 Costs of transportation, storage, installation, maintenance, dismantling and removal of materials, supplies,
temporary facilities, machinery, equipment and hand tools not customarily owned by construction workers that are
provided by the Design-Builder at the site and fully consumed in the performance of the Work. Costs of materials,
supplies, temporary facilities, machinery, equipment and tools that are not fully consumed shall be based on the cost or
value of the item at the time it is first used on the Project site less the value of the item when it is no longer used at the
Project site. Costs for items not fully consumed by the Design-Builder shall mean fair market value.

§ A.5.1.4.2 Rental charges for temporary facilities, machinery, equipment and hand tools not customarily owned by
construction workers that are provided by the Design-Builder at the site and costs of transportation,.installation, minor
repairs, dismantling and removal. The total rental cost of any Design-Builder-owned item may not exceed the
purchase price of any comparable item. Rates of Design-Builder-owned equipment and quantities of equipment shall
be subject to the Owner's prior approval.

§ A.5.1.4.3 Costs of removal of debris from the site of the Work and its proper and legal disposal.
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§ A.5.1.4.4 Costs of document reproductions, electronic communications, postage and parcel delivery charges,
dedicated data and communications services, teleconferences, Project websites, extranets and reasonable petty cash
expenses of the site office.

§ A.5.1.4.5 Costs of materials and equipment suitably stored off the site at a mutually acceptable location, with the
Owner's prior approval.

§ A.5.1.5 Miscellaneous Costs

§ A.5.1.5.1 Premiums for that portion of insurance and bonds required by the Design-Build Documents that can be
directly attributed to the Contract. With the Owner's prior approval self-insurance for either full or partial amounts of
the coverages required by the Design-Build Documents.

§ A.5.1.5.2 Sales, use or similar taxes imposed by a governmental authority that are related to the Work and for which
the Design-Builder is liable.

§ A.5.1.5.3 Fees and assessments for the building permit and for other permits, licenses and inspections for which the
Design-Builder is required by the Design-Build Documents to pay.

§ A.5.1.5.4 Fees of laboratories for tests required by the Design-Build Documents, except those related to defective or
nonconforming Work for which reimbursement is excluded by Section 15.5.3 of the Agreement or by other provisions
of the Design-Build Documents, and which do not fall within the scope of Section A.5.1.6.3.

§ A.5.1.5.5 Royalties and license fees paid for the use of a particular design, process or product required by the
Design-Build Documents; the cost of defending suits or claims for infringement of patent rights-arising-from-such
requirement of the Design-Build Documents; and payments made in accordance with legal judgments against the
Design-Builder resulting from such suits or claims and payments of settlements made with the Owner's consent.
However, such costs of legal defenses, judgments and settlements shall not be included in the calculation of the
Design-Builder's Fee or subject to the Guaranteed Maximum Price. If such royalties, fees and costs are excluded by
the second to last sentence of Section 3.1.13.2 of the Agreement or other provisions of the Design-Build Documents,
then they shall not be included in the Cost of the Work.

§ A.5.1.5.6 With the Owner's prior approval, costs for electronic equipment and software directly.related to-the Work.

§ A.5.1.5.7 Deposits lost for causes other than the Design-Builder's negligence or failure to fulfill a specific
responsibility in the Design-Build Documents.

§ A.5.1.5.8 With the Owner's prior approval, which shall not be unreasonably withheld, legal, mediation-and
arbitration costs, including attorneys' fees, other than those arising from disputes between the’Owner and
Design-Builder, reasonably incurred by the Design-Builder after the execution of the Agreement and in the
performance of the Work.

§ A.5.1.5.9 With the Owner’s prior approval, expenses incurred in accordance with the Design-Builder's standard
written personnel policy for relocation, and temporary living allowances of, the Design-Builder's personnel required
for the Work.

§ A.5.1.5.10 That portion of the reasonable expenses of the Design-Builder's supervisory or administrative personnel
incurred while traveling in discharge of duties connected with the Work.

§ A.5.1.6 Other Costs and Emergencies
§ A.5.1.6.1 Other costs incurred in the performance of the Work if, and to the extent, approved/in advance in writing by
the Owner.

§ A.5.1.6.2 Costs incurred in taking action to prevent threatened damage, injury or loss in case of an emergency
affecting the safety of persons and property.

§ A.5.1.6.3 Costs of repairing or correcting damaged or nonconforming Work executed by the Design-Builder,
Contractors or suppliers, provided that such damaged or nonconforming Work was not caused by negligence or failure
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to fulfill a specific responsibility of the Design-Builder and only to the extent that the cost of repair or correction is not
recovered by the Design-Builder from insurance, sureties, Contractors, suppliers, or others.

§ A.5.1.7 Related Party Transactions

§ A.5.1.7.1 For purposes of Section A.5.1.7, the term “related party” shall mean a parent, subsidiary, affiliate or other
entity having common ownership or management with the Design-Builder; any entity in which any stockholder in, or
management employee of, the Design-Builder owns any interest in excess of ten percent inthe aggregate; or any
person or entity which has the right to control the business or affairs of the Design-Builder. The term “related party”
includes any member of the immediate family of any person identified above.

§ A.5.1.7.2 If any of the costs to be reimbursed arise from a transaction between the Design-Builder and a related party,
the Design-Builder shall notify the Owner of the specific nature of the contemplated transaction, including the identity
of the related party and the anticipated cost to be incurred, before any such transaction is consummated or cost
incurred. If the Owner, after such notification, authorizes the proposed transaction, then the cost incurred shall be
included as a cost to be reimbursed, and the Design-Builder shall procure the Work, equipment, goods or service from
the related party, as a Contractor, according to the terms of Section A.5.4. If the Owner fails to authorize the
transaction, the Design-Builder shall procure the Work, equipment, goods or service from some person or entity other
than a related party according to the terms of Section A.5.4.

§ A5.2 Costs Not to Be Reimbursed as Part of this Contract
The Cost of the Work shall not include the items listed below:

.1 Salaries and other compensation of the Design-Builder's personnel stationed at the Design-Builder's
principal office or offices other than the site office, except as specifically provided in Section A.5.1.1;

.2 Expenses of the Design-Builder's principal office and offices other than the site-office;

.3 Overhead and general expenses, except as may be expressly included in Section A.5.1;

4 The Design-Builder's capital expenses, including interest on the Design-Builder's capital employed for
the Work;

.5 Except as provided in Section A.5.1.6.3 of this Agreement, costs due to the negligence or failure of the
Design-Builder, Contractors and suppliers or anyone directly or indirectly employed-by any of them or
for whose acts any of them may be liable to fulfill a specific responsibility of the Contract;

.6 Any cost not specifically and expressly described in Section A.5.1; and

.7 Costs, other than costs included in Change Orders approved by the Owner, that would cause the
Guaranteed Maximum Price to be exceeded.

§ A.5.3 Discounts, Rebates, and Refunds

§ A.5.3.1 Cash discounts obtained on payments made by the Design-Builder shall accrue to the Owner if (1) before
making the payment, the Design-Builder included them in an Application for Payment and received payment from the
Owner, or (2) the Owner has deposited funds with the Design-Builder with which to make payments; otherwise, cash
discounts shall accrue to the Design-Builder. Trade discounts, rebates, refunds and amounts received from sales of
surplus materials and equipment shall accrue to the Owner, and the Design-Builder shall make provisions so that they
can be obtained.

§ A.5.3.2 Amounts that accrue to the Owner in accordance with Section A.5.3.1 shall be credited to the Owner as a
deduction from the Cost of the Work.

§ A.5.4 Other Agreements

§ A.5.41 When the Design-Builder has provided a Guaranteed Maximum Price, and a specific bidder (1) is
recommended to the Owner by the Design-Builder; (2) is qualified to perform that portion of the Work;-and (3) has
submitted a bid that conforms to the requirements of the Design-Build Documents without reservations or exceptions,
but the Owner requires that another bid be accepted, then the Design-Builder may require that a‘Change Order be issued
to adjust the Guaranteed Maximum Price by the difference between the bid of the person or entity recommended to the
Owner by the Design-Builder and the amount of the subcontract or other agreement actually signed with the person or
entity designated by the Owner.

§ A.5.4.2 Agreements between the Design-Builder and Contractors shall conform to the applicable payment provisions
of the Design-Build Documents, and shall not be awarded on the basis of cost plus a fee without the prior consent of
the Owner. If an agreement between the Design Builder and a Contractor is awarded on a cost plus-a fee basis, the

Design-Builder shall provide in the agreement for the Owner to receive the same audit rights with regard to the Cost of
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the Work performed by the Contractor as the Owner receives with regard to the Design-Builder in Section A.5.5,
below.

§ A.5.4.3 The agreements between the Design-Builder and Architect and other Consultants identified in the Agreement
shall be in writing. These agreements shall be promptly provided to the Owner upon the Owner’s written request.

§ A.5.5 Accounting Records

The Design-Builder shall keep full and detailed records and accounts related to the cost of the Work and exercise such
controls as may be necessary for proper financial management under the Contract and to substantiate all costs
incurred. The accounting and control systems shall be satisfactory to the Owner. The Owner and the Owner’s auditors
shall, during regular business hours and upon reasonable notice, be afforded access to, and shall be permitted to audit
and copy, the Design-Builder’s records and accounts, including complete documentation supporting accounting
entries, books, correspondence, instructions, drawings, receipts, subcontracts, Contractor’s proposals, purchase
orders, vouchers, memoranda and other data relating to the Contract. The Design-Builder shall preserve these records
for a period of three years after final payment, or for such longer period as may be required by law.

§ A.5.6 Relationship of the Parties

The Design-Builder accepts the relationship of trust and confidence established by this Agreement and covenants with
the Owner to exercise the Design-Builder’s skill and judgment in furthering the interests of the Owner; to furnish
efficient construction administration, management services and supervision; to furnish at all times an adequate supply
of workers and materials; and to perform the Work in an expeditious and economical manner consistent with the
Owner’s interests.

This Amendment to the Agreement entered into as of the day and year first written above.

OWNER (Signature) DESIGN-BUILDER (Signature)
L » L »
(Printed name and title) (Printed name and title)
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AIA Document Al41l~

Exhibit B

Insurance and Bonds

for the following PROJECT:
(Name and location or address)

«Public Works Operations Center»
«»

THE OWNER:
(Name, legal status and address)

LKL »
«»

THE DESIGN-BUILDER:
(Name, legal status and address)

N »
«»

THE AGREEMENT

This Insurance Exhibit is part of the accompanying agreement for the Project, between the
Owner and the Design-Builder (hereinafter, the Agreement), dated the « » day of « » in
the year « ».

(In words, indicate day, month and year.)

TABLE OF ARTICLES

B.1 GENERAL

B.2 DESIGN BUILDER’S INSURANCE AND BONDS
B.3 OWNER'’S INSURANCE

B.4 SPECIAL TERMS AND CONDITIONS

ARTICLE B4  GENERAL

The Owner and Design-Builder shall purchase and maintain insurance and provide bonds
as set forth in this Exhibit B. Where a provision in this Exhibit conflicts with a provision in
the Agreement into which this Exhibit is incorporated, the provision in this Exhibit will
prevail.

ARTICLE B.2 DESIGN BUILDER’S INSURANCE AND BONDS

§ B.2.1 The Design-Builder shall purchase and maintain the following types and limits of
insurance from a company or companies lawfully authorized to do business in the
jurisdiction where the Project is located. The Design-Builder shall maintain the required
insurance until the expiration of the period for correction of Work as set forth in

Section 11.2.2.1 of the Agreement, unless a different duration is stated below:

(If the Design-Builder is required to maintain insurance for a duration other than the
expiration of the period for correction of Work, state the duration.)

<« »

2014

ADDITIONS AND DELETIONS: The
author of this document has
added information needed for
its completion. The author
may also have revised the
text of the original AIA
standard form. An Additions
and Deletions Report that
notes added information as
well as revisions to the
standard form text is
available from the author and
should be reviewed.

This document has important
legal consequences.
Consultation with an
attorney is encouraged with
respect to its completion or
modification«

ELECTRONIC COPYING of any
portion of this AIA® Document to
another electronic file is

prohibited and constitutes a

violation of copyright laws as
set forth in the footer of this

document.
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§ B.2.1.1 Commercial General Liability with policy limits of not less than « » ($ « » ) for each occurrence and « » ($
« ») in the aggregate providing coverage for claims including

1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and
death of any person;
personal injury;
damages because of injury to or destruction of tangible property;
bodily injury or property damage arising out of completed operations; and
contractual liability applicable to the Design-Builder's obligations under Section 3.1.14 of the
Agreement.

abrwid

§ B.2.1.2 Automobile Liability covering vehicles owned by the Design-Builder and non-owned;vehicles used by the
Design-Builder with policy limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the aggregate for bodily
injury, death of any person, and property damage arising out of the ownership, maintenance and use of those motor
vehicles specified in this Section B.2.1.2, along with any other statutorily required automobile coverage.

§ B.2.1.3 The Design-Builder may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess liability insurance, provided such primary and
excess insurance policies result in the same or greater coverage as those required under Sections B.2.1.1 and B.2.1.2.

§ B.2.1.4 Workers’ Compensation at statutory limits.
§ B.2.1.5 Employers’ Liability with policy limits as provided below:
«»

§ B.2.1.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional
services, with policy limits of not less than « » ($ « » ) per claim and « » ($ « » ) in the aggregate.

§ B.2.1.7 Pollution Liability covering performance of the Work, with policy limits of not less than « » ($ « » ) per
claim and « » ($ « » ) in the aggregate.

§ B.2.1.7.1 The Design-Builder may obtain a combined Professional Liability and Pollution Liability policy to satisfy
the requirements set forth in Sections B.2.1.6 and B.2.1.7, with combined policy limits that are not less than « » ($.« »
) per claim and « » ($ « » ) in the aggregate.

§ B.2.1.8 The Design-Builder shall provide written notification to the Owner of the cancellation orexpiration of any
insurance required by this Article B.2. The Design-Builder shall provide such written notice within five (5)business
days of the date the Design-Builder is first aware of the cancellation or expiration, or is first aware'that the cancellation
or expiration is threatened or otherwise may occur, whichever comes first.

§ B.2.1.9 Additional Insured Obligations. The Owner and its consultants and contractors shall be additional insureds on
the Design-Builder’s primary and excess insurance policies for Commercial General Liability, Automobile Liability
and Pollution Liability. The additional insured coverage shall be primary and non-contributory to any of the Owner’s
insurance policies. The additional insured coverage shall apply to both ongoing operations and completed operations.
The policy limits applicable to the additional insureds shall be the same amount applicable to the named insured or, if
the policy provides otherwise, policy limits not less than the amounts required under this Agreement.

§ B.2.1.10 Certificates of Insurance. The Design-Builder shall provide certificates of insurance acceptable to the
Owner evidencing compliance with the requirements in this Article B.2: (1) prior to commencement of the Work;
(2) upon renewal or replacement of each required policy of insurance; and (3) upon Owner’s written request. An
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, shall
be submitted with the final Application for Payment as required by Section 9.10.2 of the Agreement and thereafter
upon renewal or replacement of such coverage until the expiration of the time required by Section B.2.1. The
certificates will show the Owner and its consultants and contractors as additional insureds on the Design-Builder’s
primary and excess insurance policies for Commercial General Liability, Automobile Liability, and Pollution
Liability. Information concerning reduction of coverage on account of revised limits, claimspaid under the General
Aggregate or both, shall be furnished by the Design-Builder with reasonable promptness.
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§ B.2.2 Performance Bond and Payment Bond
The Design-Builder shall provide surety bonds as follows:
(Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)

§ B.2.2.1 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Agreement, the Design-Builder shall promptly furnish a copy of the bonds or shall
permit a copy to be made.

ARTICLE B.3 OWNER’S INSURANCE
§ B.3.1 Owner’s Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.

§ B.3.2 Property Insurance

§ B.3.2.1 Unless otherwise provided, at the time of execution of the Design-Build Amendment, the Owner shall
purchase and maintain, in a company or companies lawfully authorized to do business in the jurisdiction where the
Project is located, property insurance written on a builder’s risk “all-risk” or equivalent policy form in the amount of
the initial Contract Sum, plus the value of subsequent Modifications and cost of materials supplied or installed by
others, comprising the total value for the entire Project at the site on a replacement cost basis without optional
deductibles. If any construction that is part of the Work shall commence prior to execution of the Design-Build
Amendment, the Owner shall, prior to commencement of construction, purchase and maintain-property-insurance-as
described above in an amount sufficient to cover the total value of the Work at the site on a replacement cost basis
without optional deductibles. The insurance required under this section shall include interests of the Owner,
Design-Builder, Architect, Consultants, Contractors, and Subcontractors in the Project. The property insurance shall
be maintained, unless otherwise provided in the Design-Build Documents or otherwise agreed in writing-by all
persons and entities who are beneficiaries of the insurance, until the Owner has issued a Certificate of Substantial
Completion in accordance with Section 9.8 of the Agreement. Unless the parties agree otherwise, upon issuance of a
Certificate of Substantial Completion, the Owner shall replace the insurance policy required under-this Section B.3.2
with another property insurance policy written for the total value of the Project that shall remain-in effect until
expiration of the period for correction of the Work set forth in Section 11.2.2 of the Agreement.

§ B.3.2.1.1 The insurance required under Section B.3.2.1 shall include, without limitation, insurance against the perils
of fire (with extended coverage) and physical loss or damage including, without duplication of coverage, theft,
vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, testing and startup, temporary
buildings and debris removal, including demolition occasioned by enforcement of any applicable legal requirements,
and shall cover reasonable compensation for the Design-Builder’s services and expenses required as a result of such
insured loss.

§ B.3.2.1.2 If the insurance required under Section B.3.2.1 requires deductibles, the Owner shall pay costs not covered
because of such deductibles.

§ B.3.2.1.3 The insurance required under Section B.3.2.1 shall cover portions of the Work stored off the site, and also
portions of the Work in transit.

§ B.3.2.1.4 Partial occupancy or use in accordance with Section 9.9 of the Agreement shall not commence until the
insurance company or companies providing the insurance required under Section B.3.2.1 have consented to such
partial occupancy or use by endorsement or otherwise. The Owner and the Design-Builder shall take reasonable steps
to obtain consent of the insurance company or companies and shall, without mutual written consent, take no action
with respect to partial occupancy or use that would cause cancellation, lapse or reduction of insurance.

§ B.3.2.2 Boiler and Machinery Insurance. The Owner shall purchase and maintain boiler and machinery insurance,
which shall specifically cover commissioning, testing, or breakdown of equipment required by the Work, if not
covered by the insurance required in Section B.3.2.1. This insurance shall include the interests of the Owner,
Design-Builder, Architect, Consultants, Contractor and Subcontractors in the Work, and the-Owner-and
Design-Builder shall be named insureds.
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§ B.3.2.3 If the Owner does not intend to purchase the insurance required under Sections B.3.2.1 and B.3.2.2 with all
of the coverages in the amounts described above, the Owner shall inform the Design-Builder in writing prior to any
construction that is part of the Work. The Design-Builder may then obtain insurance that will protect the interests of
the Owner, Design-Builder, Architect, Consultants, Contractors, and Subcontractors in the Work. The cost of the
insurance shall be charged to the Owner by an appropriate Change Order. If the Owner does not provide written notice,
and the Design-Builder is damaged by the failure or neglect of the Owner to purchase or maintain insurance as
described above, the Owner shall bear all reasonable costs and damages attributable thereto.

§ B.3.2.4 Loss of Use Insurance. At the Owner’s option, the Owner may purchase and maintain insurance to insure the
Owner against loss of use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all
rights of action against the Design-Builder for loss of use of the Owner’s property, including consequential losses due
to fire or other hazards covered under the property insurance required under this Exhibit B to the Agreement.

§ B.3.2.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, the Owner shall waive all rights in accordance with the terms of

Section B.3.2.7 for damages caused by fire or other causes of loss covered by this separate property insurance. All
separate policies shall provide this waiver of subrogation by endorsement or otherwise.

§ B.3.2.6 Before an exposure to loss may occur, the Owner shall file with the Design-Builder a copy of each policy that
includes insurance coverages required by this Section B.3.2. Each policy shall contain all generally applicable
conditions, definitions, exclusions and endorsements related to this Project. The Owner shall provide written
notification to the Design-Builder of the cancellation or expiration of any insurance required by this Article B.3. The
Owner shall provide such written notice within five (5) business days of the date the Owner is first aware of the
cancellation or expiration, or is first aware that the cancellation or expiration is threatened or otherwise may occur,
whichever comes first.

§ B.3.2.7 Waivers of Subrogation. The Owner and Design-Builder waive all rights against (1) each other and any of
their consultants, subconsultants, contractors and subcontractors, agents and employees, each of the-other, and (2) any
separate contractors described in Section 5.13 of the Agreement, if any, and any of their subcontractors,
sub-subcontractors, agents and employees, for damages caused by fire or other causes of loss to the extent covered by
property insurance obtained pursuant to Section B.3.2 or other property insurance applicable to the Work and
completed construction, except such rights as they have to proceeds of such insurance held by the Owner as fiduciary.
The Owner or Design-Builder, as appropriate, shall require of the separate contractors described in Section 5.13 of the
Agreement, if any, and the subcontractors, sub-subcontractors, agents and employees of any of them, by-appropriate
agreements, written where legally required for validity, similar waivers each in favor of the other parties enumerated
herein. The policies shall provide such waivers of subrogation by endorsement or otherwise. A waiver of subrogation
shall be effective as to a person or entity even though that person or entity would otherwise have a duty of
indemnification, contractual or otherwise, did not pay the insurance premium directly or indirectly, and whetheror not
the person or entity had an insurable interest in the property damaged.

§ B.3.2.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any
applicable mortgagee clause and of Section B.3.2.10. The Design-Builder shall pay the Architect, Consultants and
Contractors their just shares of insurance proceeds received by the Design-Builder, and by appropriate agreements,
written where legally required for validity, the Design-Builder shall require the Architect, Consultants-and Contractors
to make payments to their consultants and subcontractors in similar manner.

§ B.3.2.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss,
give bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against proceeds
received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the Owner shall
distribute in accordance with such agreement as the parties in interest may reach, or as determined in accordance with
the method of binding dispute resolution selected in the Agreement between the Owner and Design-Builder. If after
such loss no other special agreement is made and unless the Owner terminates the Contract for convenience,
replacement of damaged property shall be performed by the Design-Builder after notification-of-a-Change inthe Work
in accordance with Article 6 of the Agreement.
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§ B.3.2.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in
interest shall object in writing within five days after occurrence of a loss to the Owner’s exercise of this power. If an
objection is made, the dispute shall be resolved in the manner selected by the Owner and Design-Builder as the method
of binding dispute resolution in the Agreement. If the Owner and Design-Builder have selected arbitration as the
method of binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a
dispute over distribution of insurance proceeds, in accordance with the directions of the arbitrators.

ARTICLE B.4 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows:

«»
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